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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM Supplemental General Conditions dated July 15, 2008 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 
 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
RECRUITER STORAGE BUILDING - DRAPER COMPLEX 
UTAH NATIONAL GUARD – DRAPER, UTAH 
DFCM PROJECT NO:  08275480 
 
Bids will be in accordance with the Contract Documents that will be available at 12:00  Noon on 
Thursday, September 11, 2008, and distributed in electronic format only on CDs from DFCM, 4110 
State Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For 
questions regarding this project, please contact Wayne Smith, DFCM, at 801-550-6536.  No others are 
to be contacted regarding this bidding process.  The construction estimate for this project is 
$150,000.00. 
 
A mandatory pre-bid meeting will be held at 9:00 AM on Monday, September 15, 2008 at 12593 
South Minuteman Way, Draper, Utah.  All bidders wishing to bid on this project are required to attend 
this meeting. 
 
Bids will be received until the hour of 2:30 PM on Monday, September 22, 2008 at DFCM, 4ll0 State 
Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
 

This project consists of constructing and installing on footing and foundation a pre-fabricated metal 
building as per drawings and specifications.  The scope of work also includes running power to the 
new facility which will require trenching to the new building from the existing facility.  There is no 
heat to this facility.  It will be utilized as unheated storage space. 
 
ALL  general contractors wishing to submit bids on this project must be pre-approved by DFCM.   
 
 
PRE-APPROVAL REQUIREMENTS NOTICE: 
 

1)  All general contractors who are currently on the approved short list for the DFCM are pre-
approved to bid this project. 

 
2)  ALL other general contractors wishing to bid this project must become pre-qualified by the 

DFCM by submitting:  (1) a statement of qualifications including qualifications for this type 
of construction, qualifications of project manager, superintendent, and management team; 
(2) work history for past 3-5 years including any state work and work history of similar type 
projects; and (3) short management plan as to how you would schedule this project into 
current work load, and working relationship with selected metal building manufacturer, 
including average lead time for metal building, etc. 

 
3)    All statements of qualification are due to Wayne Smith, DFCM, State Office Building Room 

4110 NO LATER THAN 5:00 PM, Friday, September 12, 2008. 
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PROJECT SCHEDULE 

 
PROJECT NAME:   RECRUITER STORAGE BUILDING - DRAPER COMPLEX   
 UTAH NATIONAL GUARD – DRAPER, UTAH    
DFCM PROJECT NO.   08275480  

Event Day Date Time Place 
Bidding Documents 
Available 

Thursday September 11, 2008 12:00 NOON DFCM 
4110 State Office Bldg 
SLC, UT and the DFCM web 
site * 

Statements of 
Qualification 

Friday September 12, 2008 5:00 PM Wayne Smith – DFCM 
E-mail wfsmith@utah.gov 
Fax  801-538-3267 

Mandatory Pre-bid Site 
Meeting  

Monday September 15, 2008 9:00 AM 12593 South Minuteman Way 
Draper, UT 

Last Day to Submit 
Questions 

Tuesday  September 16, 2008 5:00 PM Wayne Smith – DFCM 
E-mail wfsmith@utah.gov 
Fax  801-538-3267 

Addendum Deadline 
(exception for bid delays) 

Wednesday September 17, 2008 2:00 PM DFCM web site * 

Prime Contractors  Turn 
In Bid and Bid Bond  

Monday September 22, 2008 2:30 PM DFCM 
4110 State Office Bldg  
SLC, UT  

Sub-contractor List Due Tuesday September 23, 2008 2:30 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Friday January 30, 2009   

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, in 
compliance with your invitation for bids for the RECRUITER STORAGE BUILDING - DRAPER COMPLEX 
UTAH NATIONAL GUARD – DRAPER, UTAH - DFCM PROJECT NO. 08275480 and having examined the 
Contract Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the 
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor, 
materials and supplies as required for the Work in accordance with the Contract Documents as specified and within 
the time set forth and at the price stated below.  This price is to cover all expenses incurred in performing the Work 
required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by January 30, 2009, should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Permits  
 
In concurrence with the requirements for permitting in the General Conditions, it is the responsibility 
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality 
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to 
obtain the required permit may result in work stoppage and/or fines from the regulating authority that 
will be the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure 
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
12. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
14. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of  
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the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
 
15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
16. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

 
The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a 
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special 
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the 
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable 
to obtain a qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State 
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original 
listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  
 

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 – facsimile 801-538-3677 – http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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 3000/300/____/FVA/____/_____/___ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 (“also referred to as General Conditions”) on file at the office of DFCM 
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and 
are included in the specifications for this Project.  All terms used in this Contractor's Agreement shall be 
as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  Lynn A. Hinrichs                                   Date 
DFCM Administrative Services Director  Assistant Director Construction Management  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 15, 2008             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

Divisionof Facilities Construction and Management 
4110 State Office Building, Salt Lake City UT 84114 
Telephone (801)538-3018 FAX (8901)538-3267

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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SECTION 011000 - SUMMARY

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Work under other contracts. 
4. Use of premises. 
5. Owner's occupancy requirements. 
6. Work restrictions. 
7. Specification formats and conventions. 

B. Related Sections include the following: 

1. Division 01 Section "Temporary Facilities and Controls" for limitations and 
procedures governing temporary use of Owner's facilities. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Utah National Guard 
        Draper Complex Recruiter Storage Building 
        DFCM Project No.: 08275480 
         

1. Project Location:  Utah National Guard Draper Complex 
       Draper, Utah 

B. Owner (DFCM):   Division of Facilities Construction and Management  
        4110 State Office Building 
        Salt Lake City, Utah 84114 

C. Architect (AE):   Harris & Associates 
        265 East 100 South, Suite 350 
        Salt Lake City, Utah 84111 

D. The Work consists of the following: 
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1. The Work consists of a new single story metal storage building, and includes the 
following features: sitework, earthwork, concrete footings/foundations/slabs on 
grade, overhead coiling doors, doors and hardware, finishes, specialties, metal 
building system, and associated electrical service and systems, including 
extending service to adjacent existing building. 

1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 WORK UNDER OTHER CONTRACTS 

A. General:  Cooperate fully with separate contractors so work on those contracts may be 
carried out smoothly, without interfering with or delaying work under this Contract.  
Coordinate the Work of this Contract with work performed under separate contracts. 

1.6 USE OF PREMISES 

A. General:  Contractor shall have limited use of premises for construction operations as 
indicated on Drawings by the Contract limits. 

B. Use of Site:  Limit use of premises to areas within the Contract limits indicated.  Do not 
disturb portions of Project site beyond areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy of adjacent Project site. 
2. Driveways and Entrances:  Keep roads and entrances serving premises clear 

and available to Owner, Owner's employees, and emergency vehicles at all 
times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

1.7 OWNER'S OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  Owner will occupy site and existing adjacent buildings during 
entire construction period.  Cooperate with Owner during construction operations to 
minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere 
with Owner's day-to-day operations.   

1. Maintain access to existing walkways and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways or other occupied or used facilities 
without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than three days notice to Owner of activities that will affect 
Owner's operations. 
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B. Owner Occupancy of Completed or Partially Completed Portions of the Work:  Refer to 
General Conditions paragraph “Partial Occupancy or Use”.    

1.8 WORK RESTRICTIONS 

A. On-Site Work Hours:  Work shall be generally performed during normal business 
working hours of 7:00 a.m. to 5:00 p.m., Monday through Friday, except otherwise 
indicated or allowed by Owner. 

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary utility services according to requirements indicated: 

1. Notify Owner not less than three days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner's written permission. 

1.9 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections 
using the 50-division format and CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use Section numbers and titles to help 
cross-referencing in the Contract Documents.  Sections in the Project Manual are 
in numeric sequence; however, the sequence is incomplete because all available 
Section numbers are not used.  Consult the table of contents at the beginning of 
the Project Manual to determine numbers and names of Sections in the Contract 
Documents. 

2. Division 01:  Sections in Division 01 govern the execution of the Work of all 
Sections in the Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of 
language and the intended meaning of certain terms, words, and phrases when used in 
particular situations.  These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 
Documents is abbreviated.  Words and meanings shall be interpreted as 
appropriate.  Words implied, but not stated, shall be inferred as the sense 
requires.  Singular words shall be interpreted as plural, and plural words shall be 
interpreted as singular where applicable as the context of the Contract 
Documents indicates. 

2. Imperative mood and streamlined language are generally used in the 
Specifications.  Requirements expressed in the imperative mood are to be 
performed by Contractor.  Occasionally, the indicative or subjunctive mood may 
be used in the Section Text for clarity to describe responsibilities that must be 
fulfilled indirectly by Contractor or by others when so noted. 
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a. The words "shall," "shall be," or "shall comply with," depending on the 
context, are implied where a colon (:) is used within a sentence or phrase. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract modifications. 

B. Related Sections include the following: 

1. Division 01 Section "Product Requirements" for administrative procedures for 
handling requests for substitutions made after Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, 
not involving adjustment to the Contract Sum or the Contract Time, on 
AIA Document G710, "Architect's Supplemental Instructions."  

1.4 PROPOSAL REQUESTS AND PROPOSED CHANGE ORDERS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of 
proposed changes in the Work that may require adjustment to the Contract Sum or the 
Contract Time.  If necessary, the description will include supplemental or revised 
Drawings and Specifications. 

1. Proposal Requests issued by Architect are for information only.  Do not consider 
them instructions either to stop work in progress or to execute the proposed 
change. 

2. Within time specified in Proposal Request after receipt of Proposal Request, 
submit a quotation estimating cost adjustments to the Contract Sum and the 
Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, 
with total amount of purchases and credits to be made.  If requested, 
furnish survey data to substantiate quantities. 
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b. Indicate applicable taxes, delivery charges, equipment rental, and amounts 
of trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's Construction Schedule that indicates the 

effect of the change, including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship.  Use available total 
float before requesting an extension of the Contract Time. 

B. Contractor-Initiated Proposed Change Orders:  If situations or concerns arise, requiring 
modifications to the Contract, Contractor may propose changes by submitting a 
Proposed Change Order (PCO) to the Owner. 

1. Include a statement outlining reasons for the change and the effect of the change 
on the Work.  Provide a complete description of the proposed change.  Indicate 
the effect of the proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey 
data to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's Construction Schedule that indicates the effect 

of the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

6. Comply with requirements in Division 01 Section "Product Requirements" if the 
proposed change requires substitution of one product or system for product or 
system specified. 

C. Proposal Request Form and Proposed Change Order Form:  Owner’s standard forms. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal or Proposed Change Order, Architect will issue a 
Change Order for signatures of Owner and Contractor on Owner’s standard form. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive 
on Owner’s standard form.  Construction Change Directive instructs Contractor to 
proceed with a change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the 
Work.  It also designates method to be followed to determine change in the 
Contract Sum or the Contract Time. 
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B. Documentation:  Maintain detailed records on a time and material basis of work 
required by the Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data 
necessary to substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to 
prepare and process Applications for Payment. 

B. Related Sections include the following: 

1. Division 01 Section "Contract Modification Procedures" for administrative 
procedures for handling changes to the Contract. 

2. Division 01 Section "Construction Progress Documentation" for administrative 
requirements governing preparation and submittal of Contractor's Construction 
Schedule and Submittals Schedule. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the 
Contract Sum to various portions of the Work and used as the basis for reviewing 
Contractor's Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of 
Contractor's Construction Schedule. 

1. Correlate line items in the Schedule of Values with other required administrative 
forms and schedules, including the following: 

a. Application for Payment forms with Continuation Sheets. 
b. Submittals Schedule. 
c. Contractor's Construction Schedule. 

2. Submit the Schedule of Values to Architect and Owner with the first Application 
for Payment. 
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3. Subschedules:  Where the Work is separated into phases requiring separately 
phased payments, provide subschedules showing values correlated with each 
phase of payment. 

B. Format and Content: Use the Project Manual table of contents as a guide to establish 
line items for the Schedule of Values.  Use form provided by Owner.   

1. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with the 
Project Manual table of contents.  Provide several line items for principal 
subcontract amounts, where appropriate. 

2. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
3. Provide a separate line item in the Schedule of Values for each part of the Work 

where Applications for Payment may include materials or equipment purchased 
or fabricated and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  
Include evidence of compliance with Owner’s requirements for stored 
materials and equipment. 

4. Provide separate line items in the Schedule of Values for initial cost of materials, 
for each subsequent stage of completion, and for total installed value of that part 
of the Work. 

5. Each item in the Schedule of Values and Applications for Payment shall be 
complete.  Include total cost and proportionate share of general overhead and 
profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of 
actual work-in-place may be shown either as separate line items in the 
Schedule of Values or distributed as general overhead expense, at 
Contractor's option. 

6. Schedule Updating:  Update and resubmit the Schedule of Values before the 
next Applications for Payment when Change Orders or Construction Change 
Directives result in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and 
payments as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The period of construction Work covered by each 
Application for Payment is the period indicated in the Agreement. 
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C. Payment Application Forms:  Use forms provided by Owner for Applications for 
Payment.   

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a 
person authorized to sign legal documents on behalf of Contractor.  Architect will return 
incomplete applications without action. 

1. Entries shall match data on the Schedule of Values and Contractor's 
Construction Schedule.  Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued 
before last day of construction period covered by application. 

E. Transmittal:  Submit 1 signed and notarized original copy and 2 copies of each 
Application for Payment to Architect by a method ensuring receipt within 24 hours.   

1. Transmit each copy with a transmittal form listing attachments and recording 
appropriate information about application. 

F. First Application for Payment:  Administrative actions and submittals that must precede 
or coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of Values. 
3. Contractor's Construction Schedule (preliminary if not final). 
4. Products list. 
5. Schedule of unit prices. 
6. Submittals Schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Initial progress report. 
10. Certificates of insurance and insurance policies. 
11. Performance and payment bonds. 
12. Data needed to acquire Owner's insurance. 

G. Application for Payment at Substantial Completion:  After issuing the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete.  Refer to General 
Conditions Article “Payment and Completion” for requirements for Payment upon 
Substantial Completion. 

H. Final Payment Application:  Submit final Application for Payment with releases and 
supporting documentation not previously submitted and accepted.  Refer to General 
Conditions Article “Payment and Completion” for requirements for Final Payment. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Project including, but not limited to, the following: 

1. Coordination Drawings. 
2. Administrative and supervisory personnel. 
3. Project meetings. 
4. Requests for Interpretation (RFIs). 

B. Each contractor shall participate in coordination requirements.  Certain areas of 
responsibility will be assigned to a specific contractor. 

C. Related Sections include the following: 

1. Division 01 Section "Construction Progress Documentation" for preparing and 
submitting Contractor's Construction Schedule. 

2. Division 01 Section "Execution" for procedures for coordinating general 
installation and field-engineering services, including establishment of 
benchmarks and control points. 

3. Division 01 Section "Closeout Procedures" for coordinating closeout of the 
Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 

1.4 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations, included in different Sections, that depend on each 
other for proper installation, connection, and operation. 
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B. Coordination:  Each contractor shall coordinate its construction operations with those of 
other contractors and entities to ensure efficient and orderly installation of each part of 
the Work.  Each contractor shall coordinate its operations with operations, included in 
different Sections, that depend on each other for proper installation, connection, and 
operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
4. Where availability of space is limited, coordinate installation of different 

components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components, including mechanical and 
electrical. 

C. Prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination.  Include such items as required notices, reports, 
and list of attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of 
their Work is required. 

D. Administrative Procedures:  Coordinate scheduling and timing of required 
administrative procedures with other construction activities and activities of other 
contractors to avoid conflicts and to ensure orderly progress of the Work.  Such 
administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 

E. Conservation:  Coordinate construction activities to ensure that operations are carried 
out with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged 
materials that are designated as Owner's property. 
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1.5 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 
necessitates maximum utilization of space for efficient installation of different 
components or if coordination is required for installation of products and materials 
fabricated by separate entities. 

1. Content:  Project-specific information, drawn accurately to scale.  Do not base 
Coordination Drawings on reproductions of the Contract Documents or standard 
printed data.  Include the following information, as applicable: 

a. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems. 

b. Indicate required installation sequences. 
c. Indicate dimensions shown on the Contract Drawings and make specific 

note of dimensions that appear to be in conflict with submitted equipment 
and minimum clearance requirements.  Provide alternate sketches to 
Architect for resolution of such conflicts.  Minor dimension changes and 
difficult installations will not be considered changes to the Contract. 

2. Sheet Size:  At least 8-1/2 by 11 inches but no larger than 30 by 40 inches. 
3. Number of Copies:  Submit six opaque copies of each submittal.  Architect will 

return minimum 2 copies.  Mark up and retain one returned copy as a Project 
Record Drawing. 

4. Refer to individual Sections for Coordination Drawing requirements for Work in 
those Sections. 

B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list 
of key personnel assignments, including superintendent and other personnel in 
attendance at Project site.  Identify individuals and their duties and responsibilities; list 
addresses and telephone numbers, including home and office telephone numbers.  
Provide names, addresses, and telephone numbers of individuals assigned as 
standbys in the absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.6 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

A. General:  In addition to Project superintendent, provide other administrative and 
supervisory personnel as required for proper performance of the Work. 

1. Include special personnel required for coordination of operations with other 
contractors. 
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1.7 PROJECT MEETINGS 

A. General:  Meetings and conferences will be held at Project site, unless otherwise 
indicated. 

1. Attendees:  Inform Contractor’s participants and individuals whose presence is 
required, of date and time of each meeting.   

B. Preconstruction Conference:  Owner will schedule a preconstruction conference before 
starting construction.  Conference will be held at Project site or another convenient 
location.  Meeting will be conducted to review responsibilities and personnel 
assignments. 

1. Attendees:  Authorized representatives of Owner, Architect, and their 
consultants; Contractor and its superintendent; major subcontractors; suppliers; 
and other concerned parties shall attend the conference.  All participants at the 
conference shall be familiar with Project and authorized to conclude matters 
relating to the Work. 

2. Agenda:  Items of significance that could affect progress, including the following: 

a. Tentative construction schedule. 
b. Critical work sequencing and long-lead items. 
c. Designation of key personnel and their duties. 
d. Procedures for processing field decisions and Change Orders. 
e. Procedures for RFIs. 
f. Procedures for testing and inspecting. 
g. Procedures for processing Applications for Payment. 
h. Distribution of the Contract Documents. 
i. Submittal procedures. 
j. Preparation of Record Documents. 
k. Use of the premises. 
l. Work restrictions. 
m. Owner's occupancy requirements. 
n. Responsibility for temporary facilities and controls. 
o. Construction waste management and recycling 
p. Office, work, and storage areas. 
q. Equipment deliveries and priorities. 
r. First aid. 
s. Security. 
t. Progress cleaning. 
u. Working hours. 

3. Minutes:  Architect will record and distribute meeting minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site 
before each construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators 
involved in or affected by the installation and its coordination or integration with 
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other materials and installations that have preceded or will follow, shall attend the 
meeting.  Advise Architect and Owner of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 
the particular activity under consideration, including requirements for the 
following: 

a. The Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Possible conflicts. 
i. Compatibility problems. 
j. Time schedules. 
k. Weather limitations. 
l. Manufacturer's written recommendations. 
m. Warranty requirements. 
n. Compatibility of materials. 
o. Acceptability of substrates. 
p. Temporary facilities and controls. 
q. Space and access limitations. 
r. Regulations of authorities having jurisdiction. 
s. Testing and inspecting requirements. 
t. Installation procedures. 
u. Coordination with other work. 
v. Required performance results. 
w. Protection of adjacent work. 
x. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, 
including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties 
who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 
concluded.  Initiate whatever actions are necessary to resolve impediments to 
performance of the Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct progress meetings at weekly intervals unless otherwise 
directed by Owner.  Coordinate dates of meetings with preparation of payment 
requests. 

1. Attendees:  In addition to representatives of Owner and Architect, each 
contractor, subcontractor, supplier, and other entity concerned with current 
progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings.  All participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 
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2. Agenda:  Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last 
meeting.  Determine whether each activity is on time, ahead of schedule, or 
behind schedule, in relation to Contractor's Construction Schedule.  
Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will 
be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) RFIs. 
16) Status of proposal requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 

3. Minutes:  Architect will record and distribute the meeting minutes. 
4. Schedule Updating:  Revise Contractor's Construction Schedule after each 

progress meeting where revisions to the schedule have been made or 
recognized.   

1.8 REQUESTS FOR INTERPRETATION (RFIs) 

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract 
Documents, and if not possible to request interpretation at Project meeting, prepare 
and submit an RFI in the form specified. 
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1. RFIs shall originate with Contractor.  RFIs submitted by entities other than 
Contractor will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing 
interpretation and the following: 

1. Project name. 
2. Owner’s project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. Specification Section number and title and related paragraphs, as appropriate. 
8. Drawing number and detail references, as appropriate. 
9. Field dimensions and conditions, as appropriate. 
10. Contractor's suggested solution(s).  If Contractor's solution(s) impact the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
11. Contractor's signature. 
12. Attachments:  Include drawings, descriptions, measurements, photos, Product 

Data, Shop Drawings, and other information necessary to fully describe items 
needing interpretation. 

a. Supplementary drawings prepared by Contractor shall include dimensions, 
thicknesses, structural grid references, and details of affected materials, 
assemblies, and attachments. 

C. Hard-Copy RFIs:  CSI Form 13.2A or equivalent. 

1. Identify each page of attachments with the RFI number and sequential page 
number. 

D. Software-Generated RFIs:  Software-generated form with substantially the same 
content as indicated above. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

E. Architect's Action:  Architect will review each RFI, determine action required, and return 
it.  Allow seven working days for Architect's response for each RFI.  RFIs received after 
1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
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e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal 
according to Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract 
Time or the Contract Sum, notify Architect in writing within 10 days of 
receipt of the RFI response. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI 
response to affected parties.  Review response and notify Architect within seven days if 
Contractor disagrees with response. 

G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI 
number.  Submit log monthly. Include the following:   

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change 

Directive, and Proposal Request, as appropriate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for documenting the 
progress of construction during performance of the Work, including the following: 

1. Contractor's Construction Schedule. 
2. Submittals Schedule. 
3. Daily construction reports. 
4. Material location reports. 
5. Field condition reports. 
6. Special reports. 

B. Related Sections include the following: 

1. Division 01 Section "Payment Procedures" for submitting the Schedule of Values. 
2. Division 01 Section "Project Management and Coordination" for submitting and 

distributing meeting and conference minutes. 
3. Division 01 Section "Submittal Procedures" for submitting schedules and reports. 
4. Division 01 Section "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.3 SUBMITTALS 

A. Submittals Schedule:  Submit two copies of schedule.  Arrange the following 
information in a tabular format: 

1. Scheduled date for first submittal. 
2. Specification Section number and title. 
3. Submittal category (action or informational). 
4. Name of subcontractor. 
5. Description of the Work covered. 
6. Scheduled date for Architect's final release or approval. 

B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, 
large enough to show entire schedule for entire construction period. 
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C. Daily Construction Reports:  Submit two copies at weekly intervals. 

D. Material Location Reports:  Submit two copies at weekly intervals. 

E. Field Condition Reports:  Submit two copies at time of discovery of differing conditions. 

F. Special Reports:  Submit two copies at time of unusual event. 

G. Prescheduling Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination."  Review 
methods and procedures related to the Contractor's Construction Schedule, including, 
but not limited to, the following: 

1. Review software limitations and content and format for reports. 
2. Verify availability of qualified personnel needed to develop and update schedule. 
3. Discuss constraints, including interim milestones. 
4. Review delivery dates for Owner-furnished products. 
5. Review schedule for work of Owner's separate contracts. 
6. Review time required for review of submittals and resubmittals. 
7. Review requirements for tests and inspections by independent testing and 

inspecting agencies. 
8. Review time required for completion and startup procedures. 
9. Review and finalize list of construction activities to be included in schedule. 
10. Review submittal requirements and procedures. 
11. Review procedures for updating schedule. 

1.4 COORDINATION 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of 
subcontracts, Submittals Schedule, progress reports, payment requests, and other 
required schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from 
parties involved. 

2. Coordinate each construction activity in the network with other activities and 
schedule them in proper sequence. 
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PART 2 - PRODUCTS 

2.1 SUBMITTALS SCHEDULE 

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, resubmittal, 
ordering, manufacturing, fabrication, and delivery when establishing dates. 

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of 
Values, and Contractor's Construction Schedule. 

2. Initial Submittal:  Submit concurrently with preliminary network diagram.  Include 
submittals required during the first 90 days of construction.  List those required to 
maintain orderly progress of the Work and those required early because of long 
lead time for manufacture or fabrication. 

a. At Contractor's option, show submittals on the Preliminary Construction 
Schedule, instead of tabulating them separately. 

3. Final Submittal:  Submit concurrently with the first complete submittal of 
Contractor's Construction Schedule. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Procedures:  Comply with procedures contained in AGC's "Construction Planning & 
Scheduling." 

B. Computer Software:  Prepare schedules using a program that has been developed 
specifically to manage construction schedules. 

1. Refer to General Conditions paragraph “Time and Contractor’s Construction 
Schedule” for scheduling software approved by the Owner. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE) 

A. Initial CPM Schedule:  Submit initial CPM construction schedule covering the first 90 
days of the Work with a general CPM schedule for the entire project.  Refer to General 
Conditions paragraph “Time and Contractor’s Construction Schedule.” 

B. CPM Schedule:  Prepare and update Contractor's Construction Schedule using a 
computerized, time-scaled CPM network analysis diagram for the Work.  Refer to 
General Conditions paragraph “Time and Contractor’s Construction Schedule.” 
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2.4 REPORTS 

A. Daily Construction Reports:  Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
5. Material deliveries. 
6. High and low temperatures and general weather conditions. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events (refer to special reports). 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
15. Construction Change Directives received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial Completions and occupancies. 
19. Substantial Completions authorized. 

B. Material Location Reports:  At weekly intervals, prepare and submit a comprehensive 
list of materials delivered to and stored at Project site.  List shall be cumulative, 
showing materials previously reported plus items recently delivered.  Include with list a 
statement of progress on and delivery dates for materials or items of equipment 
fabricated or stored away from Project site. 

C. Field Condition Reports:  Immediately on discovery of a difference between field 
conditions and the Contract Documents, prepare and submit a detailed report.  Submit 
with a request for interpretation on CSI Form 13.2A.  Include a detailed description of 
the differing conditions, together with recommendations for changing the Contract 
Documents. 

2.5 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within three day(s) of an occurrence.  
Distribute copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs 
at Project site, whether or not related directly to the Work, prepare and submit a special 
report.  List chain of events, persons participating, response by Contractor's personnel, 
evaluation of results or effects, and similar pertinent information.  Advise Owner in 
advance when these events are known or predictable. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating, Changes, Modifications, and Recovery:  
Refer to General Conditions paragraph “Time and Contractor’s Construction 
Schedule.” 

END OF SECTION 013200 
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SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for the following: 

1. Preconstruction photographs. 
2. Periodic construction photographs. 

B. Related Sections include the following: 

1. Division 01 Section "Submittal Procedures" for submitting photographic 
documentation. 

2. Division 01 Section "Closeout Procedures" for submitting digital media as Project 
Record Documents at Project closeout. 

1.3 SUBMITTALS 

A. Construction Photographs:  Submit digital images monthly to coincide with Application 
for Payment. 

1. Digital Images:  Submit a complete set of digital image electronic files on CD-
ROM.  Identify electronic media with date photographs were taken.  Submit 
images that have same aspect ratio as the sensor, uncropped. 

PART 2 - PRODUCTS 

2.1 PHOTOGRAPHIC MEDIA 

A. Digital Images:  Provide images in uncompressed TIFF format, produced by a digital 
camera with minimum sensor size of 4.0 megapixels, and at an image resolution of not 
less than 1600 by 1200 pixels. 
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PART 3 - EXECUTION 

3.1 CONSTRUCTION PHOTOGRAPHS 

A. General:  Take photographs using the maximum range of depth of field, and that are in 
focus, to clearly show the Work.  Photographs with blurry or out-of-focus areas will not 
be accepted. 

B. Digital Images:  Submit digital images exactly as originally recorded in the digital 
camera, without alteration, manipulation, editing, or modifications using image-editing 
software. 

1. Date and Time:  Include date and time in filename for each image. 
2. Field Office Images:  Maintain one set of images on CD-ROM in the field office at 

Project site, available at all times for reference.  Identify images same as for 
those submitted to Architect. 

C. Preconstruction Photographs:  Before starting construction, take, digital photographs of 
Project site and surrounding properties, including existing items to remain during 
construction, from different vantage points, 

1. Flag construction limits before taking construction photographs. 
2. Take minimum eight photographs of existing buildings either on or adjoining 

property to accurately record physical conditions at start of construction. 
3. Take additional photographs as required to record settlement or cracking of 

adjacent structures, pavements, and improvements. 

D. Periodic Construction Photographs:  Take minimum 12 digital photographs weekly, 
with timing each month adjusted to coincide with the cutoff date associated with each 
Application for Payment.  Select vantage points to show status of construction and 
progress since last photographs were taken. 

END OF SECTION 013233 
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

B. Related Sections include the following: 

1. Division 01 Section "Payment Procedures" for submitting Applications for 
Payment and the Schedule of Values. 

2. Division 01 Section "Project Management and Coordination" for submitting and 
distributing meeting and conference minutes and for submitting Coordination 
Drawings. 

3. Division 01 Section "Construction Progress Documentation" for submitting 
schedules and reports, including Contractor's Construction Schedule and the 
Submittals Schedule. 

4. Division 01 Section "Photographic Documentation" for submitting construction 
photographs. 

5. Division 01 Section "Quality Requirements" for submitting test and inspection 
reports. 

6. Division 01 Section "Closeout Procedures" for submitting warranties. 
7. Division 01 Section "Project Record Documents" for submitting Record Drawings, 

Record Specifications, and Record Product Data. 
8. Division 01 Section "Operation and Maintenance Data" for submitting operation 

and maintenance manuals. 
9. Divisions 02 through 49 Sections for specific requirements for submittals in those 

Sections. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive 
action. 

B. Informational Submittals:  Written information that does not require Architect's 
responsive action.  Submittals may be rejected for not complying with requirements. 
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1.4 SUBMITTAL PROCEDURES 

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be 
provided by Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance 
of construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the 
Work so processing will not be delayed because of need to review submittals 
concurrently for coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

C. Submittals Schedule:  Comply with requirements in Division 01 Section "Construction 
Progress Documentation" for list of submittals and time requirements for scheduled 
performance of related construction activities. 

D. Processing Time:  Allow enough time for submittal review, including time for 
resubmittals, as follows.  Time for review shall commence on Architect's receipt of 
submittal.  No extension of the Contract Time will be authorized because of failure to 
transmit submittals enough in advance of the Work to permit processing, including 
resubmittals. 

1. Initial Review:  Allow 15 days for initial review.  Refer to General Conditions 
paragraph “A/E Review Contractor’s Submittals.” 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same 
manner as initial submittal. 

3. Resubmittal Review:  If resubmittal review is necessary, process it in same 
manner as initial submittal. 

E. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to 

record Contractor's review and approval markings and action taken by Architect. 
3. Include the following information on label for processing and recording action 

taken: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
h. Submittal number or other unique identifier, including revision identifier. 
i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
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k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 

F. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the 
Contract Documents on submittals. 

G. Additional Copies:  Unless additional copies are required for final submittal, or unless 
Architect  observes noncompliance with provisions in the Contract Documents, initial 
submittal may serve as final submittal. 

H. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect will return 
submittals, without review, received from sources other than Contractor. 

1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title. 
i. Drawing number and detail references, as appropriate. 
j. Transmittal number, numbered consecutively. 
k. Submittal and transmittal distribution record. 
l. Remarks. 
m. Signature of transmitter. 

2. On an attached separate sheet, prepared on Contractor's letterhead, record 
relevant information, requests for data, revisions other than those requested by 
Architect on previous submittals, and deviations from requirements in the 
Contract Documents, including minor variations and limitations.  Include same 
label information as related submittal. 

I. Resubmittals:  Make resubmittals in same form and number of copies as initial 
submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent 

of revision. 
3. Resubmit submittals until they are marked "No Exception Taken” or “Note 

Marked Exceptions." 

J. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, 
suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary 
for performance of construction activities.  Show distribution on transmittal forms. 

K. Use for Construction:  Use only final submittals with mark indicating "No Exception 
Taken” or “Note Marked Exceptions," as taken by Architect. 
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PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification 
Sections. 

B. Product Data:  Collect information into a single submittal for each element of 
construction and type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed 
data are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are 
applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 
f. Wiring diagrams showing factory-installed wiring. 
g. Printed performance curves. 
h. Operational range diagrams. 
i. Mill reports. 
j. Standard product operation and maintenance manuals. 
k. Compliance with specified referenced standards. 
l. Testing by recognized testing agency. 
m. Application of testing agency labels and seals. 
n. Notation of coordination requirements. 

4. Submit Product Data before or concurrent with Samples. 
5. Number of Copies:  Submit six copies of Product Data, unless otherwise 

indicated.  Architect will return minimum 2 copies.  Mark up and retain one 
returned copy as a Project Record Document. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do 
not base Shop Drawings on reproductions of the Contract Documents or standard 
printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include 
the following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring. 
f. Shopwork manufacturing instructions. 
g. Templates and patterns. 
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h. Schedules. 
i. Design calculations. 
j. Compliance with specified standards. 
k. Notation of coordination requirements. 
l. Notation of dimensions established by field measurement. 
m. Relationship to adjoining construction clearly indicated. 
n. Seal and signature of professional engineer if specified. 
o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-

installed wiring. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit 
Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 
inches. 

3. Number of Copies:  Submit six opaque copies of each submittal.  Architect will 
return minimum 2 copies.  Mark up and retain one returned copy as a Project 
Record Drawing. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of 
these characteristics with other elements and for a comparison of these characteristics 
between submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories 
together in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the 
following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for 
quality-control comparisons throughout the course of construction activity.  
Sample sets may be used to determine final acceptance of construction 
associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition 
at time of use. 

b. Samples not incorporated into the Work, or otherwise designated as 
Owner's property, are the property of Contractor. 

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of 
units or sections of units showing the full range of colors, textures, and patterns 
available. 

a. Number of Samples:  Submit one full set of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return submittal with options 
selected. 
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5. Samples for Verification:  Submit full-size units or Samples of size indicated, 
prepared from same material to be used for the Work, cured and finished in 
manner specified, and physically identical with material or product proposed for 
use, and that show full range of color and texture variations expected.  Samples 
include, but are not limited to, the following:  partial sections of manufactured or 
fabricated components; small cuts or containers of materials; complete units of 
repetitively used materials; swatches showing color, texture, and pattern; color 
range sets; and components used for independent testing and inspection. 

a. Number of Samples:  Submit four sets of Samples.  Architect  will retain 
two Sample sets; remainder will be returned.  Mark up and retain one 
returned Sample set as a Project Record Sample. 

1) Submit a single Sample where assembly details, workmanship, 
fabrication techniques, connections, operation, and other similar 
characteristics are to be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent 
in material or product represented by a Sample, submit at least three 
sets of paired units that show approximate limits of variations. 

E. Product Schedule or List:  As required in individual Specification Sections, prepare a 
written summary indicating types of products required for the Work and their intended 
location.  Include the following information in tabular form: 

1. Type of product.  Include unique identifier for each product. 
2. Number and name of room or space. 
3. Location within room or space. 
4. Number of Copies:  Submit four copies of product schedule or list, unless 

otherwise indicated.  Architect will return two copies. 

a. Mark up and retain one returned copy as a Project Record Document. 

F. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 
Section "Construction Progress Documentation" for Construction Manager's action. 

G. Submittals Schedule:  Comply with requirements specified in Division 01 Section 
"Construction Progress Documentation." 

H. Application for Payment:  Comply with requirements specified in Division 01 Section 
"Payment Procedures." 

I. Schedule of Values:  Comply with requirements specified in Division 01 Section 
"Payment Procedures." 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification 
Sections. 

1. Number of Copies:  Submit three copies of each submittal, unless otherwise 
indicated.  Architect will not return copies. 
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2. Certificates and Certifications:  Provide a notarized statement that includes 
signature of entity responsible for preparing certification.  Certificates and 
certifications shall be signed by an officer or other individual authorized to sign 
documents on behalf of that entity. 

3. Test and Inspection Reports:  Comply with requirements specified in Division 01 
Section "Quality Requirements." 

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section 
"Project Management and Coordination." 

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 
Section "Construction Progress Documentation." 

D. Qualification Data:  Prepare written information that demonstrates capabilities and 
experience of firm or person.  Include lists of completed projects with project names 
and addresses, names and addresses of architects and owners, and other information 
specified. 

E. Welding Certificates:  Prepare written certification that welding procedures and 
personnel comply with requirements in the Contract Documents.  Submit record of 
Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on 
AWS forms.  Include names of firms and personnel certified. 

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that Installer complies with requirements in the Contract Documents and, 
where required, is authorized by manufacturer for this specific Project. 

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that manufacturer complies with requirements in the Contract Documents.  
Include evidence of manufacturing experience where required. 

H. Product Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that product complies with requirements in the Contract Documents. 

I. Material Certificates:  Prepare written statements on manufacturer's letterhead 
certifying that material complies with requirements in the Contract Documents. 

J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for 
compliance with requirements in the Contract Documents. 

K. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing 
agency, or on comprehensive tests performed by a qualified testing agency. 

L. Research/Evaluation Reports:  Prepare written evidence, from a model code 
organization acceptable to authorities having jurisdiction, that product complies with 
building code in effect for Project.  Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
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3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

M. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 
Section "Quality Requirements." 

N. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of compatibility tests 
performed before installation of product.  Include written recommendations for primers 
and substrate preparation needed for adhesion. 

O. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of field tests performed 
either during installation of product or after product is installed in its final location, for 
compliance with requirements in the Contract Documents. 

P. Maintenance Data:  Prepare written and graphic instructions and procedures for 
operation and normal maintenance of products and equipment.  Comply with 
requirements specified in Division 01 Section "Operation and Maintenance Data." 

Q. Design Data:  Prepare written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and 
calculations.  Include list of assumptions and other performance and design criteria and 
a summary of loads.  Include load diagrams if applicable.  Provide name and version of 
software, if any, used for calculations.  Include page numbers. 

R. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating 
a product or equipment.  Include name of product and name, address, and telephone 
number of manufacturer.  Include the following, as applicable: 

1. Preparation of substrates. 
2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

S. Manufacturer's Field Reports:  Prepare written information documenting factory-
authorized service representative's tests and inspections.  Include the following, as 
applicable: 

1. Name, address, and telephone number of factory-authorized service 
representative making report. 

2. Statement on condition of substrates and their acceptability for installation of 
product. 

3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
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5. Results of operational and other tests and a statement of whether observed 
performance complies with requirements. 

6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

T. Insurance Certificates and Bonds:  Prepare written information indicating current status 
of insurance or bonding coverage.  Include name of entity covered by insurance or 
bond, limits of coverage, amounts of deductibles, if any, and term of the coverage. 

U. Construction Photographs:  Comply with requirements specified in Division 01 Section 
" Photographic Documentation." 

V. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not 
submit to Architect. 

1. Architect will not review submittals that include MSDSs and will return the entire 
submittal for resubmittal. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications 
by a design professional are specifically required of Contractor by the Contract 
Documents, provide products and systems complying with specific performance and 
design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, 
submit a written request for additional information to Architect. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other 
required submittals, submit three copies of a statement, signed and sealed by the 
responsible design professional, for each product and system specifically assigned to 
Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria 
in the Contract Documents.  Include list of codes, loads, and other factors used in 
performing these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and 
for compliance with the Contract Documents.  Note corrections and field dimensions.  
Mark with approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include 
Project name and location, submittal number, Specification Section title and number, 
name of reviewer, date of Contractor's approval, and statement certifying that submittal 
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has been reviewed, checked, and approved for compliance with the Contract 
Documents. 

3.2 ARCHITECT'S / ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval 
stamp and will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks or take other 
action to indicate corrections or modifications required, and return it.  Architect will 
stamp or take other action on each submittal as follows: 

1. Final Unrestricted Release:  Where the submittal is marked "No Exceptions 
Taken," the Work covered by the submittal may proceed provided it complies 
with the Contract Documents.  Final acceptance will depend on that compliance. 

2. Final-but-Restricted Release:  Where the submittal is marked "Note Marked 
Exceptions," the Work covered by the submittal may proceed provided it 
complies both with Architect's notations and corrections on the submittal and the 
Contract Documents.  Final acceptance will depend on that compliance.  

3. Returned for Resubmittal: Where the submittal is marked "Revise and Resubmit," 
do not proceed with the Work covered by the submittal, including purchasing, 
fabrication, delivery, or other activity for the product submitted. Revise or prepare 
a new submittal according to Architect's notations and corrections.  

4. Rejected:  Where the submittal is marked "Rejected," do not proceed with the 
Work covered by the submittal.  Prepare a new submittal for a product that 
complies with the Contract Documents. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or 
will return it if it does not comply with requirements.  Architect will forward each 
submittal to appropriate party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be 
returned without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be 
discarded. 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance 
and quality control. 

B. Testing and inspecting services are required to verify compliance with requirements 
specified or indicated.  These services do not relieve Contractor of responsibility for 
compliance with the Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction 
activities are specified in the Sections that specify those activities.  Requirements 
in those Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other 
quality-assurance and -control procedures that facilitate compliance with the 
Contract Document requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services 
required by Architect, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

C. Related Sections include the following: 

1. Division 01 Section "Construction Progress Documentation" for developing a 
schedule of required tests and inspections. 

2. Division 01 Section "Cutting and Patching" for repair and restoration of 
construction disturbed by testing and inspecting activities. 

3. Divisions 02 through 49 Sections for specific test and inspection requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and 
during execution of the Work to guard against defects and deficiencies and 
substantiate that proposed construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during 
and after execution of the Work to evaluate that actual products incorporated into the 
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Work and completed construction comply with requirements.  Services do not include 
contract enforcement activities performed by Architect. 

C. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or 
a testing agency qualified to conduct product testing and acceptable to authorities 
having jurisdiction, to establish product performance and compliance with industry 
standards. 

D. Field Quality-Control Testing:  Tests and inspections that are performed on-site for 
installation of the Work and for completed Work. 

E. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  
Testing laboratory shall mean the same as testing agency. 

F. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 
operation, including installation, erection, application, and similar operations. 

1. Using a term such as "carpentry" does not imply that certain construction 
activities must be performed by accredited or unionized individuals of a 
corresponding generic name, such as "carpenter."  It also does not imply that 
requirements specified apply exclusively to tradespeople of the corresponding 
generic name. 

1.4 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, 
comply with the most stringent requirement.  Refer uncertainties and requirements that 
are different, but apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified 
shall be the minimum provided or performed.  The actual installation may comply 
exactly with the minimum quantity or quality specified, or it may exceed the minimum 
within reasonable limits.  To comply with these requirements, indicated numeric values 
are minimum or maximum, as appropriate, for the context of requirements.  Refer 
uncertainties to Architect for a decision before proceeding. 

1.5 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the 
form of a recent report on the inspection of the testing agency by a recognized 
authority. 

B. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 
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1. Specification Section number and title. 
2. Description of test and inspection. 
3. Identification of applicable standards. 
4. Identification of test and inspection methods. 
5. Number of tests and inspections required. 
6. Time schedule or time span for tests and inspections. 
7. Entity responsible for performing tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

C. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and 

testing and inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

D. Licenses, and Certificates:  For Owner's records, submit copies of licenses, 
certifications, inspection reports, notices, correspondence, records, and similar 
documents, established for compliance with standards and regulations bearing on 
performance of the Work. 

1.6 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification 
levels required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or 
assembling work similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful in-service 
performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems 
similar to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 
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D. Fabricator Qualifications:  A firm experienced in producing products similar to those 
indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified 
to practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those 
performed for installations of the system, assembly, or product that are similar to those 
indicated for this Project in material, design, and extent. 

F. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with 
the experience and capability to conduct testing and inspecting indicated, as 
documented according to ASTM E 548; and with additional qualifications specified in 
individual Sections; and where required by authorities having jurisdiction, that is 
acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

G. Factory-Authorized Service Representative Qualifications:  An authorized 
representative of manufacturer who is trained and approved by manufacturer to inspect 
installation of manufacturer's products that are similar in material, design, and extent to 
those indicated for this Project. 

1.7 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's 
responsibility, Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of 
testing agencies engaged and a description of types of testing and inspecting 
they are engaged to perform. 

2. Payment for these services will be made from testing and inspecting allowances, 
as authorized by Change Orders. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated 
by work that failed to comply with the Contract Documents will be charged to 
Contractor. 

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  
Unless otherwise indicated, provide quality-control services specified and those 
required by authorities having jurisdiction.  Perform quality-control services required of 
Contractor by authorities having jurisdiction, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified 
testing agency to perform these quality-control services. 
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a. Contractor shall not employ same entity engaged by Owner, unless agreed 
to in writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that 
requires testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit 
a certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having 
jurisdiction, when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, 
including service connections.  Report results in writing as specified in Division 01 
Section "Submittal Procedures." 

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were 
Contractor's responsibility, provide quality-control services, including retesting and 
reinspecting, for construction that replaced Work that failed to comply with the Contract 
Documents. 

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in 
performance of duties.  Provide qualified personnel to perform required tests and 
inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed 
in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ 
tests are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether 
tested and inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

F. Associated Services:  Cooperate with agencies performing required tests, inspections, 
and similar quality-control services, and provide reasonable auxiliary services as 
requested.  Notify agency sufficiently in advance of operations to permit assignment of 
personnel.  Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing 

and inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
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6. Preliminary design mix proposed for use for material mixes that require control by 
testing agency. 

7. Security and protection for samples and for testing and inspecting equipment at 
Project site. 

G. Coordination:  Coordinate sequence of activities to accommodate required quality-
assurance and -control services with a minimum of delay and to avoid necessity of 
removing and replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and 
similar quality-control services required by the Contract Documents.  Submit schedule 
within 15 days of date established for the Notice to Proceed. 

1. Distribution:  Distribute schedule to Owner, Architect, testing agencies, and each 
party involved in performance of portions of the Work where tests and 
inspections are required. 

1.8 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Owner will engage a qualified special inspector to 
conduct special tests and inspections required by authorities having jurisdiction as the 
responsibility of Owner, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control 
procedures and reviewing the completeness and adequacy of those procedures 
to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies 
observed in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-
control service to Architect with copy to Contractor and to authorities having 
jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial 
Completion, which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and 
inspected work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide 
access to test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, 
repair damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into 
adjoining areas with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 01 Section 
"Cutting and Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 014200 - REFERENCES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, 
applications, and requests, "approved" is limited to Architect's duties and 
responsibilities as stated in the Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "approved," "required," and "permitted" have the same 
meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including 
"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities 
having jurisdiction, and rules, conventions, and agreements within the construction 
industry that control performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, 
assembly, installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, 
curing, protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of 
Project site is shown on Drawings and may or may not be identical with the description 
of the land on which Project is to be built. 
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1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and 
effect as if bound or copied directly into the Contract Documents to the extent 
referenced.  Such standards are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract 
Documents, unless otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be 
familiar with industry standards applicable to its construction activity.  Copies of 
applicable standards are not bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction 
activity, obtain copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities 
indicated in Gale Research's "Encyclopedia of Associations" or in Columbia Books' 
"National Trade & Professional Associations of the U.S." 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01420 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes requirements for temporary utilities, support facilities, and 
security and protection facilities. 

B. Related Sections include the following: 

1. Division 01 Section "Summary" for limitations on utility interruptions and other 
work restrictions. 

2. Division 01 Section "Execution" for progress cleaning requirements. 
3. Divisions 02 through 49 Sections for temporary heat, ventilation, and humidity 

requirements for products in those Sections. 

1.3 USE CHARGES 

A. General:  Cost or use charges for temporary facilities shall be included in the Contract 
Sum.  Allow other entities to use temporary services and facilities without cost, 
including, but not limited to, Owner's construction forces, Architect, testing agencies, 
and authorities having jurisdiction. 

B. Water Service:  Water from Owner's existing water system is available for use without 
metering and without payment of use charges.  Provide connections and extensions of 
services as required for construction operations. 

C. Electric Power Service:  Electric power from Owner's existing system is available for 
use without metering and without payment of use charges.  Provide connections and 
extensions of services as required for construction operations. 

1.4 QUALITY ASSURANCE 

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for 
temporary electric service.  Install service to comply with NFPA 70. 
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1.5 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall 
assume responsibility for operation, maintenance, and protection of each permanent 
service during its use as a construction facility before Owner's acceptance, regardless 
of previously assigned responsibilities. 

PART 2 - PRODUCTS 

2.1 TEMPORARY FACILITIES 

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, 
temperature controls, and foundations adequate for normal loading. 

B. Common-Use Field Office:  Of sufficient size to accommodate needs of construction 
personnel.  Keep office clean and orderly.  Furnish and equip offices as follows: 

1. Furniture required for Project-site documents including file cabinets, plan tables, 
plan racks, and bookcases. 

2. Conference room of sufficient size to accommodate meetings of 10 individuals.  
Provide electrical power service and 120-V ac duplex receptacles, with not less 
than 1 receptacle on each wall.  Furnish room with conference table, chairs, and 
4-foot- square tack board. 

3. Drinking water. 
4. Heating and cooling equipment necessary to maintain a uniform indoor 

temperature of 68 to 72 deg F. 
5. Lighting fixtures capable of maintaining average illumination of 20 fc at desk 

height. 

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to 
accommodate materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.2 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required 
by locations and classes of fire exposures. 

B. Heating Equipment:  Provide vented, self-contained, liquid-propane-gas or fuel-oil 
heaters with individual space thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type 
heating units is prohibited. 

2. Heating Units:  Listed and labeled for type of fuel being consumed, by a testing 
agency acceptable to authorities having jurisdiction, and marked for intended 
use. 
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PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum 
interference with performance of the Work.  Relocate and modify facilities as required 
by progress of the Work. 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until 
facilities are no longer needed or are replaced by authorized use of completed 
permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service 
can be interrupted, if necessary, to make connections for temporary services. 

B. Water Service:  Use of Owner's existing water service facilities will be permitted, as 
long as facilities are cleaned and maintained in a condition acceptable to Owner.  At 
Substantial Completion, restore these facilities to condition existing before initial use. 

1. Where installations below an outlet might be damaged by spillage or leakage, 
provide a drip pan of suitable size to minimize water damage.  Drain 
accumulated water promptly from pans. 

C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use 
of construction personnel.  Comply with authorities having jurisdiction for type, number, 
location, operation, and maintenance of fixtures and facilities. 

D. Heating:  Provide temporary heating required by construction activities for curing or 
drying of completed installations or for protecting installed construction from adverse 
effects of low temperatures or high humidity.  Select equipment that will not have a 
harmful effect on completed installations or elements being installed. 

E. Ventilation and Humidity Control:  Provide temporary ventilation required by 
construction activities for curing or drying of completed installations or for protecting 
installed construction from adverse effects of high humidity.  Select equipment that will 
not have a harmful effect on completed installations or elements being installed.  
Coordinate ventilation requirements to produce ambient condition required and 
minimize energy consumption. 

F. Electric Power Service:  Use of Owner's existing electric power service will be 
permitted, as long as equipment is maintained in a condition acceptable to Owner. 

1. Connect temporary service to Owner's existing power source, as directed by 
Owner. 
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G. Lighting:  Provide temporary lighting that provides adequate illumination for 
construction operations, observations, inspections, and traffic conditions. 

H. Telephone Service:  Provide temporary telephone service in common-use facilities for 
use by all construction personnel.   

1. At each telephone, post a list of important telephone numbers. 

a. Police and fire departments. 
b. Ambulance service. 
c. Contractor's home office. 
d. Architect's office. 
e. Engineers' offices. 
f. Owner's office. 
g. Principal subcontractors' field and home offices. 

2. Provide superintendent with cellular telephone or portable two-way radio for use 
when away from field office. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide incombustible construction for offices, shops, and sheds located within 
construction area or within 30 feet of building lines.  Comply with NFPA 241. 

2. Maintain support facilities until near Substantial Completion.  Remove before 
Substantial Completion.  Personnel remaining after Substantial Completion will 
be permitted to use permanent facilities, under conditions acceptable to Owner. 

B. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and 
utilities. 

2. Maintain access for fire-fighting equipment and access to fire hydrants. 

C. Dewatering Facilities and Drains:  Comply with requirements of authorities having 
jurisdiction.  Maintain Project site, excavations, and construction free of water. 

1. Dispose of rainwater in a lawful manner that will not result in flooding Project nor 
endanger permanent Work or temporary facilities. 

2. Remove snow and ice as required to minimize accumulations. 

D. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to 
handle waste from construction operations.  Comply with requirements of authorities 
having jurisdiction.  Comply with Division 01 Section "Execution" for progress cleaning 
requirements. 

E. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered 
"tools and equipment" and not temporary facilities. 
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3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection:  Provide protection, operate temporary facilities, and 
conduct construction in ways and by methods that comply with environmental 
regulations and that minimize possible air, waterway, and subsoil contamination or 
pollution or other undesirable effects. 

B. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil 
erosion and discharge of soil-bearing water runoff and airborne dust to adjacent areas 
on site, roads and walkways, according to requirements of authorities having 
jurisdiction. 

C. Stormwater Control:  Comply with authorities having jurisdiction.  Provide barriers in 
and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains. 

D. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities 
having jurisdiction for erecting structurally adequate barricades, including warning 
signs and lighting. 

E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, 
and similar activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating is needed and permanent enclosure is not complete, insulate 
temporary enclosures. 

F. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of 
types needed to protect against reasonably predictable and controllable fire losses.  
Comply with NFPA 241. 

1. Prohibit smoking in construction areas. 
2. Supervise welding operations, combustion-type temporary heating units, and 

similar sources of fire ignition according to requirements of authorities having 
jurisdiction. 

3. Develop and supervise an overall fire-prevention and -protection program for 
personnel at Project site.  Review needs with local fire department and establish 
procedures to be followed.  Instruct personnel in methods and procedures.  Post 
warnings and information. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste 
and abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 
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C. Temporary Facility Changeover:  Do not change over from using temporary security 
and protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal:  Remove each temporary facility when need for its service 
has ended, when it has been replaced by authorized use of a permanent facility, or no 
later than Substantial Completion.  Complete or, if necessary, restore permanent 
construction that may have been delayed because of interference with temporary 
facility.  Repair damaged Work, clean exposed surfaces, and replace construction that 
cannot be satisfactorily repaired. 

1. At Substantial Completion, clean and renovate permanent facilities used during 
construction period.  Comply with final cleaning requirements specified in 
Division 01 Section "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of 
products for use in Project; product delivery, storage, and handling; manufacturers' 
standard warranties on products; special warranties; product substitutions; and 
comparable products. 

B. Related Sections include the following: 

1. Division 01 Section "References" for applicable industry standards for products 
specified. 

2. Division 01 Section "Closeout Procedures" for submitting warranties for Contract 
closeout. 

3. Divisions 02 through 49 Sections for specific requirements for warranties on 
products and installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for 
Project or taken from previously purchased stock.  The term "product" includes the 
terms "material," "equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including 
make or model number or other designation shown or listed in manufacturer's 
published product literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another 
project or facility, except that products consisting of recycled-content materials 
are allowed, unless explicitly stated otherwise.  Products salvaged or recycled 
from other projects are not considered new products. 

3. Comparable Product:  Product that is demonstrated and approved through 
submittal process, or where indicated as a product substitution, to have the 
indicated qualities related to type, function, dimension, in-service performance, 
physical properties, appearance, and other characteristics that equal or exceed 
those of specified product. 
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B. Substitutions:  Changes in products, materials, equipment, and methods of 
construction from those required by the Contract Documents and proposed by 
Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is 
named and accompanied by the words "basis of design," including make or model 
number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and 
other characteristics for purposes of evaluating comparable products of other named 
manufacturers. 

1.4 SUBMITTALS 

A. Product List:  Submit a list, in tabular from, showing specified products.  Include 
generic names of products required.  Include manufacturer's name and proprietary 
product names for each product. 

1. Coordinate product list with Contractor's Construction Schedule and the 
Submittals Schedule. 

2. Form:  Tabulate information for each product under the following column 
headings: 

a. Specification Section number and title. 
b. Generic name used in the Contract Documents. 
c. Proprietary name, model number, and similar designations. 
d. Manufacturer's name and address. 
e. Supplier's name and address. 
f. Installer's name and address. 
g. Projected delivery date or time span of delivery period. 
h. Identification of items that require early submittal approval for scheduled 

delivery date. 

3. Initial Submittal:  Within 30 days after date of commencement of the Work, 
submit 3 copies of initial product list.  Include a written explanation for omissions 
of data and for variations from Contract requirements. 

a. At Contractor's option, initial submittal may be limited to product selections 
and designations that must be established early in Contract period. 

4. Completed List:  Within 60 days after date of commencement of the Work, submit 
3 copies of completed product list.  Include a written explanation for omissions of 
data and for variations from Contract requirements. 

5. Architect's Action:  Architect will respond in writing to Contractor within 15 days of 
receipt of completed product list.  Architect's response will include a list of 
unacceptable product selections and a brief explanation of reasons for this 
action.  Architect's response, or lack of response, does not constitute a waiver of 
requirement to comply with the Contract Documents. 
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B. Substitution Requests:  Submit three copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A or equivalent. 
2. Documentation:  Show compliance with requirements for substitutions and the 

following, as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications 

needed to other parts of the Work and to construction performed by Owner 
and separate contractors, that will be necessary to accommodate proposed 
substitution. 

c. Detailed comparison of significant qualities of proposed substitution with 
those of the Work specified.  Significant qualities may include attributes 
such as performance, weight, size, durability, visual effect, and specific 
features and requirements indicated. 

d. Product Data, including drawings and descriptions of products and 
fabrication and installation procedures. 

e. Samples, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
g. Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated. 
h. Research/evaluation reports evidencing compliance with building code in 

effect for Project, from a model code organization acceptable to authorities 
having jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the 
overall Contract Time.  If specified product or method of construction 
cannot be provided within the Contract Time, include letter from 
manufacturer, on manufacturer's letterhead, stating lack of availability or 
delays in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract 
Sum. 

k. Contractor's certification that proposed substitution complies with 
requirements in the Contract Documents and is appropriate for applications 
indicated. 

l. Contractor's waiver of rights to additional payment or time that may 
subsequently become necessary because of failure of proposed 
substitution to produce indicated results. 

3. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within 7 days of receipt of a request for substitution.  
Architect will notify Contractor of acceptance or rejection of proposed substitution 
within 15 days of receipt of request, or 7 days of receipt of additional information 
or documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 
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b. Use product specified if Architect cannot make a decision on use of a 
proposed substitution within time allocated. 

C. Comparable Product Requests:  Submit three copies of each request for consideration.  
Identify product or fabrication or installation method to be replaced.  Include 
Specification Section number and title and Drawing numbers and titles. 

1. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed 
comparable product request within 15 days of receipt of request, or 7 days of 
receipt of additional information or documentation, whichever is later. 

a. Form of Approval:  As specified in Division 01 Section "Submittal 
Procedures." 

b. Use product specified if Architect cannot make a decision on use of a 
comparable product request within time allocated. 

D. Basis-of-Design Product Specification Submittal:  Comply with requirements in 
Division 01 Section "Submittal Procedures."  Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products 
previously selected, even if previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but 
incompatible products, Architect will determine which products shall be used. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent 
damage, deterioration, and loss, including theft.  Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 
items that are flammable, hazardous, easily damaged, or sensitive to 
deterioration, theft, and other losses. 
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3. Deliver products to Project site in an undamaged condition in manufacturer's 
original sealed container or other packaging system, complete with labels and 
instructions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents 
and to ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of 
units. 

2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent 
condensation. 

4. Store cementitious products and materials on elevated platforms. 
5. Store foam plastic from exposure to sunlight, except to extent necessary for 

period of installation and concealment. 
6. Comply with product manufacturer's written instructions for temperature, 

humidity, ventilation, and weather-protection requirements for storage. 
7. Protect stored products from damage and liquids from freezing. 
8. Provide a secure location and enclosure at Project site for storage of materials 

and equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 
other warranties required by the Contract Documents.  Manufacturer's disclaimers and 
limitations on product warranties do not relieve Contractor of obligations under 
requirements of the Contract Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer 
to Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to 
provide more rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information 
and properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, 
prepare a written document using appropriate form properly executed. 

3. Refer to Divisions 02 through 49 Sections for specific content requirements and 
particular requirements for submitting special warranties. 
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C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout 
Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract 
Documents, that are undamaged and, unless otherwise indicated, that are new at time 
of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other 
items needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard 
options are specified, provide standard products of types that have been 
produced and used successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in 
conflict with requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be 
matched is Architect's. 

6. Descriptive, performance, and reference standard requirements in the 
Specifications establish "salient characteristics" of products. 

7. Or Equal:  Where products are specified by name and accompanied by the term 
"or equal" or "or approved equal" or "or approved," comply with provisions in 
Part 2 "Comparable Products" Article to obtain approval for use of an unnamed 
product. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single product and manufacturer, provide 
the named product that complies with requirements. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or 
source, provide a product by the named manufacturer or source that complies 
with requirements. 

3. Available Products:  Where Specifications include a list of names of both 
products and manufacturers, provide one of the products listed, or an unnamed 
product, that complies with requirements.  Comply with provisions in Part 2 
"Comparable Products" Article for consideration of an unnamed product. 

4. Available Manufacturers:  Where Specifications include a list of manufacturers, 
provide a product by one of the manufacturers listed, or an unnamed 
manufacturer, that complies with requirements.  Comply with provisions in Part 2 
"Comparable Products" Article for consideration of an unnamed product. 

5. Basis-of-Design Product:  Where Specifications name a product and include a list 
of manufacturers, provide the specified product or a comparable product by one 
of the other named manufacturers.  Drawings and Specifications indicate sizes, 
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profiles, dimensions, and other characteristics that are based on the product 
named.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product by the other named manufacturers. 

6. Visual Matching Specification:  Where Specifications require matching an 
established Sample, select a product that complies with requirements and 
matches Architect's sample.  Architect's decision will be final on whether a 
proposed product matches. 

a. If no product available within specified category matches and complies with 
other specified requirements, comply with provisions in Part 2 "Product 
Substitutions" Article for proposal of product. 

7. Visual Selection Specification:  Where Specifications include the phrase "as 
selected from manufacturer's colors, patterns, textures" or a similar phrase, 
select a product that complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range 
of colors, patterns, textures" or similar phrase, Architect will select color, 
pattern, density, or texture from manufacturer's product line that does not 
include premium items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 
patterns, textures" or similar phrase, Architect will select color, pattern, 
density, or texture from manufacturer's product line that includes both 
standard and premium items. 

2.2 PRODUCT SUBSTITUTIONS 

A. Timing:  Architect will consider requests for substitution if received within 60 days after 
the Notice to Proceed.  Requests received after that time may be considered or 
rejected at discretion of Architect. 

B. Conditions:  Architect will consider Contractor's request for substitution when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

1. Requested substitution offers Owner a substantial advantage in cost, time, 
energy conservation, or other considerations, after deducting additional 
responsibilities Owner must assume.  Owner's additional responsibilities may 
include compensation to Architect for redesign and evaluation services, 
increased cost of other construction by Owner, and similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract 
Documents. 

3. Requested substitution is consistent with the Contract Documents and will 
produce indicated results. 

4. Substitution request is fully documented and properly submitted. 
5. Requested substitution will not adversely affect Contractor's Construction 

Schedule. 
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6. Requested substitution has received necessary approvals of authorities having 
jurisdiction. 

7. Requested substitution is compatible with other portions of the Work. 
8. Requested substitution has been coordinated with other portions of the Work. 
9. Requested substitution provides specified warranty. 
10. If requested substitution involves more than one contractor, requested 

substitution has been coordinated with other portions of the Work, is uniform and 
consistent, is compatible with other products, and is acceptable to all contractors 
involved. 

2.3 COMPARABLE PRODUCTS 

A. Conditions:  Architect will consider Contractor's request for comparable product when 
the following conditions are satisfied.  If the following conditions are not satisfied, 
Architect will return requests without action, except to record noncompliance with these 
requirements: 

1. Evidence that the proposed product does not require extensive revisions to the 
Contract Documents, that it is consistent with the Contract Documents and will 
produce the indicated results, and that it is compatible with other portions of the 
Work. 

2. Detailed comparison of significant qualities of proposed product with those 
named in the Specifications.  Significant qualities include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. General installation of products. 
3. Coordination of Owner-installed products. 
4. Progress cleaning. 
5. Starting and adjusting. 
6. Protection of installed construction. 
7. Correction of the Work. 

B. Related Sections include the following: 

1. Division 01 Section "Cutting and Patching" for procedural requirements for 
cutting and patching necessary for the installation or performance of other 
components of the Work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of site improvements, utilities, and 
other construction indicated as existing are not guaranteed.  Before beginning work, 
investigate and verify the existence and location of mechanical and electrical systems 
and other construction affecting the Work. 

B. Existing Utilities:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning sitework, 
investigate and verify the existence and location of underground utilities and other 
construction affecting the Work. 
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C. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation 
tolerances and other conditions affecting performance.  Record observations. 

1. Written Report:  Where a written report listing conditions detrimental to 
performance of the Work is required by other Sections, include the following: 

a. Description of the Work. 
b. List of detrimental conditions, including substrates. 
c. List of unacceptable installation tolerances. 
d. Recommended corrections. 

2. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

3. Examine roughing-in for electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

4. Examine walls, floors, and roofs for suitable conditions where products and 
systems are to be installed. 

5. Proceed with installation only after unsatisfactory conditions have been 
corrected.  Proceeding with the Work indicates acceptance of surfaces and 
conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  
Recheck measurements before installing each product.  Where portions of the Work 
are indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication.  Coordinate fabrication schedule with construction 
progress to avoid delaying the Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the 
need for clarification of the Contract Documents, submit a request for information to 
Architect.  Include a detailed description of problem encountered, together with 
recommendations for changing the Contract Documents.  Submit requests on 
CSI Form 13.2A or equivalent.  

3.3 CONSTRUCTION LAYOUT 

A. General:  Lay out the Work using accepted surveying practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 
construction and elsewhere as needed to locate each element of Project. 

2. Establish dimensions within tolerances indicated.  Do not scale Drawings to 
obtain required dimensions. 
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3. Inform installers of lines and levels to which they must comply. 
4. Check the location, level and plumb, of every major element as the Work 

progresses. 
5. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances. 

B. Building Lines and Levels:  Locate and lay out control lines and levels for structures, 
building foundations, and floor levels, including those required for mechanical and 
electrical work.  Transfer survey markings and elevations for use with control lines and 
levels.  Level foundations from two or more locations. 

3.4 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct 
alignment and elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for 

maintenance and ease of removal for replacement. 

B. Comply with manufacturer's written instructions and recommendations for installing 
products in applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible 
results.  Maintain conditions required for product performance until Substantial 
Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging 
operations or loading in excess of that expected during normal conditions of 
occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise 
levels. 

F. Templates:  Obtain and distribute to the parties involved templates for work specified to 
be factory prepared and field installed.  Check Shop Drawings of other work to confirm 
that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 

G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each 
component securely in place, accurately located and aligned with other portions of the 
Work. 

1. Mounting Heights:  Where mounting heights are not indicated, mount 
components at heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor 
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bolts, and items with integral anchors, that are to be embedded in concrete or 
masonry.  Deliver such items to Project site in time for installation. 

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not 
indicated, arrange joints for the best visual effect.  Fit exposed connections together to 
form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not 
considered hazardous. 

3.5 OWNER-INSTALLED PRODUCTS 

A. Site Access:  Provide access to Project site for Owner's construction forces. 

B. Coordination:  Coordinate construction and operations of the Work with work 
performed by Owner's construction forces. 

1. Construction Schedule:  Inform Owner of Contractor's preferred construction 
schedule for Owner's portion of the Work.  Adjust construction schedule based 
on a mutually agreeable timetable.  Notify Owner if changes to schedule are 
required due to differences in actual construction progress. 

2. Preinstallation Conferences:  Include Owner's construction forces at 
preinstallation conferences covering portions of the Work that are to receive 
Owner's work.  Attend preinstallation conferences conducted by Owner's 
construction forces if portions of the Work depend on Owner's construction. 

3.6 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  
Coordinate progress cleaning for joint-use areas where more than one installer has 
worked.  Enforce requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste 
materials and debris. 

2. Do not hold materials more than 7 days during normal weather or 3 days if the 
temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other 
waste.  Mark containers appropriately and dispose of legally, according to 
regulations. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness 
necessary for proper execution of the Work. 

1. Remove liquid spills promptly. 
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2. Where dust would impair proper execution of the Work, broom-clean or vacuum 
the entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to 
written instructions of manufacturer or fabricator of product installed, using only 
cleaning materials specifically recommended.  If specific cleaning materials are not 
recommended, use cleaning materials that are not hazardous to health or property and 
that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the 
space. 

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as 
necessary to ensure freedom from damage and deterioration at time of Substantial 
Completion. 

G. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  
Washing waste materials down sewers or into waterways will not be permitted. 

H. During handling and installation, clean and protect construction in progress and 
adjoining materials already in place.  Apply protective covering where required to 
ensure protection from damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary 
through the remainder of the construction period.  Adjust and lubricate operable 
components to ensure operability without damaging effects. 

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without 
damage or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.8 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates 
and finishes.  Comply with requirements in Division 01 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, 
touching up with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 
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C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be 
repaired without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating 
components that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

END OF SECTION 017300 
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SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. Related Sections include the following: 

1. Divisions 2 through 49 Sections for specific requirements and limitations 
applicable to cutting and patching individual parts of the Work. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or 
performance of other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions 
after installation of other Work. 

1.4 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could 
change their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch operating elements and related 
components in a manner that results in reducing their capacity to perform as intended 
or that results in increased maintenance or decreased operational life or safety.   

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance 
or decreased operational life or safety.    

D. Visual Requirements:  Do not cut and patch construction in a manner that results in 
visual evidence of cutting and patching.  Do not cut and patch construction exposed on 
the exterior or in occupied spaces in a manner that would, in Architect's opinion, 
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reduce the building's aesthetic qualities.  Remove and replace construction that has 
been cut and patched in a visually unsatisfactory manner. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest 
extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will match the visual and functional performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and 
patching are to be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of 
substrates, including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect in-place construction during cutting and patching to prevent 
damage.  Provide protection from adverse weather conditions for portions of Project 
that might be exposed during cutting and patching operations. 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free 
passage to adjoining areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting 
and patching at the earliest feasible time, and complete without delay. 
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1. Cut in-place construction to provide for installation of other components or 
performance of other construction, and subsequently patch as required to restore 
surfaces to their original condition. 

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and 
similar operations, including excavation, using methods least likely to damage 
elements retained or adjoining construction.  If possible, review proposed procedures 
with original Installer; comply with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to 
size required, and with minimum disturbance of adjacent surfaces.  Temporarily 
cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed 
surfaces. 

3. Concrete:  Cut using a cutting machine, such as an abrasive saw or a diamond-
core drill. 

4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions 
to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit 
to prevent entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are 
complete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar 
operations following performance of other Work.  Patch with durable seams that are as 
invisible as possible.  Provide materials and comply with installation requirements 
specified in other Sections. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate 
evidence of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other 
finishing materials. 

b. Restore damaged pipe covering to its original condition. 

3. Exterior Building Enclosure:  Patch components in a manner that restores 
enclosure to a weathertight condition. 

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  
Completely remove paint, mortar, oils, putty, and similar materials. 

END OF SECTION 017329 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for the following: 

1. Disposing of nonhazardous construction waste. 

1.3 DEFINITIONS 

A. Construction Waste:  Building and site improvement materials and other solid waste 
resulting from construction operations.  Construction waste includes packaging. 

B. Disposal:  Removal off-site of construction waste and subsequent deposit in landfill 
acceptable to authorities having jurisdiction. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 DISPOSAL OF WASTE 

A. General:  Except for items or materials to be salvaged or otherwise reused, remove 
waste materials from Project site and legally dispose of them in a landfill acceptable to 
authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be 
disposed of accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

B. Burning:  Do not burn waste materials. 

C. Disposal:  Transport waste materials off Owner's property and legally dispose of them. 

END OF SECTION 017419 
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

B. Related Sections include the following: 

1. Division 01 Section "Payment Procedures" for requirements for Applications for 
Payment for Substantial and Final Completion. 

2. Division 01 Section "Execution" for progress cleaning of Project site. 
3. Division 01 Section "Project Record Documents" for submitting Record Drawings, 

Record Specifications, and Record Product Data. 
4. Division 01 Section "Operation and Maintenance Data" for operation and 

maintenance manual requirements. 
5. Divisions 02 through 49 Sections for specific closeout and special cleaning 

requirements for the Work in those Sections. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of 
Substantial Completion, complete the following.  List items below that are incomplete in 
request. 

1. Refer to General Conditions paragraph “Payment Upon Substantial Completion” 
for conditions related to Substantial Completion. 

2. Prepare a list of items to be completed and corrected (punch list), the value of 
items on the list, and reasons why the Work is not complete. 

3. Advise Owner of pending insurance changeover requirements. 
4. Submit specific warranties, workmanship bonds, maintenance service 

agreements, final certifications, and similar documents. 
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5. Obtain and submit releases permitting Owner unrestricted use of the Work and 
access to services and utilities.  Include occupancy permits, operating 
certificates, and similar releases. 

6. Prepare and submit Project Record Documents, operation and maintenance 
manuals, damage or settlement surveys, construction photographs, and similar 
final record information. 

7. Deliver tools, spare parts, extra materials, and similar items to location 
designated by Owner.  Label with manufacturer's name and model number 
where applicable. 

8. Make final changeover of permanent locks and deliver keys to Owner.  Advise 
Owner's personnel of changeover in security provisions. 

9. Complete startup testing of systems. 
10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
11. Advise Owner of changeover in heat and other utilities. 
12. Submit changeover information related to Owner's occupancy, use, operation, 

and maintenance. 
13. Complete final cleaning requirements, including touchup painting. 
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On 
receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion 
after inspection or will notify Contractor of items, either on Contractor's list or additional 
items identified by Architect, that must be completed or corrected before certificate will 
be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of 
Final Completion, complete the following: 

1. Refer to General Conditions paragraph “Final Payment” for conditions related to 
Final Payment. 

2. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

3. Submit certified copy of Architect's Substantial Completion inspection list of items 
to be completed or corrected (punch list), endorsed and dated by Architect.  The 
certified copy of the list shall state that each item has been completed or 
otherwise resolved for acceptance. 

4. Submit evidence of final, continuing insurance coverage complying with 
insurance requirements. 
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5. Instruct Owner's personnel in operation, adjustment, and maintenance of 
products, equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare a final Certificate for Payment after inspection or 
will notify Contractor of construction that must be completed or corrected before 
certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space 
and area affected by construction operations for incomplete items and items needing 
correction including, if necessary, areas disturbed by Contractor that are outside the 
limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories 
for ceiling, individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated 
portions of the Work where commencement of warranties other than date of 
Substantial Completion is indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 Insert number days 
of completion of designated portions of the Work that are completed and occupied or 
used by Owner during construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents 
of the Project Manual. 

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf 
binders, thickness as necessary to accommodate contents, and sized to receive 
8-1/2-by-11-inch paper. 
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2. Provide heavy paper dividers with plastic-covered tabs for each separate 
warranty.  Mark tab to identify the product or installation.  Provide a typed 
description of the product or installation, including the name of the product and 
the name, address, and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance 
manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer 
or fabricator of the surface to be cleaned.  Do not use cleaning agents that are 
potentially hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  
Clean each surface or unit to condition expected in an average commercial building 
cleaning and maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for 
certification of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste 
material, litter, and other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, 
and other foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-
textured surface. 

d. Remove tools, construction equipment, machinery, and surplus material 
from Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 

condition, free of stains, films, and similar foreign substances.  Avoid 
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disturbing natural weathering of exterior surfaces.  Restore reflective 
surfaces to their original condition. 

g. Remove debris and surface dust from limited access spaces, including 
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and 
similar spaces. 

h. Sweep concrete floors broom clean. 
i. Remove labels that are not permanent. 
j. Touch up and otherwise repair and restore marred, exposed finishes and 

surfaces.  Replace finishes and surfaces that cannot be satisfactorily 
repaired or restored or that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

k. Wipe surfaces of mechanical and electrical equipment and similar 
equipment.  Remove excess lubrication, paint, and other foreign 
substances. 

l. Replace parts subject to unusual operating conditions. 
m. Clean light fixtures, lamps, globes, and reflectors to function with full 

efficiency.  Replace burned-out bulbs, and those noticeably dimmed by 
hours of use, and defective and noisy starters in fluorescent and mercury 
vapor fixtures to comply with requirements for new fixtures. 

n. Leave Project clean and ready for occupancy. 

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury 
debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or 
dangerous materials into drainage systems.  Remove waste materials from Project site 
and dispose of lawfully. 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for preparing 
operation and maintenance manuals, including the following: 

1. Operation and maintenance documentation directory. 
2. Maintenance manuals for the care and maintenance of products, materials, and 

finishes systems and equipment. 

B. Related Sections include the following: 

1. Division 01 Section "Submittal Procedures" for submitting copies of submittals for 
operation and maintenance manuals. 

2. Division 01 Section "Closeout Procedures" for submitting operation and 
maintenance manuals. 

3. Division 01 Section "Project Record Documents" for preparing Record Drawings 
for operation and maintenance manuals. 

4. Divisions 02 through 49 Sections for specific operation and maintenance manual 
requirements for the Work in those Sections. 

1.3 SUBMITTALS 

A. Manuals Submittal:  Submit of 3 copies of each manual, unless another number is 
indicated, in final form at least 15 days before Substantial Completion inspection.  
Architect will return copies with comments within 15 days after inspection. 

1. Correct or modify each manual to comply with Architect's comments.  Submit 3 
copies of each corrected manual within 15 days of receipt of Architect's 
comments. 

2. Submit one copy of final manuals on CD in electronic format (PDF). 
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PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Organization:  Include a section in the directory for each of the following: 

1. List of documents. 
2. Table of contents. 

B. List of Equipment:  List equipment for each system, organized alphabetically by 
system.  For pieces of equipment not part of system, list alphabetically in separate list. 

C. Tables of Contents:  Include a table of contents for each emergency, operation, and 
maintenance manual. 

D. Identification:  In the documentation directory and in each operation and maintenance 
manual, identify each system, subsystem, and piece of equipment with same 
designation used in the Contract Documents.   

2.2 MANUALS, GENERAL 

A. Organization:  Each manual shall contain the following materials, in the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following 
information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name, address, and telephone number of Contractor. 
6. Name and address of Architect. 
7. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, 
indexed to the content of the volume, and cross-referenced to Specification Section 
number in Project Manual. 

1. If operation or maintenance documentation requires more than one volume to 
accommodate data, include comprehensive table of contents for all volumes in 
each volume of the set. 
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D. Manual Contents:  Organize into sets of manageable size.  Arrange contents 
alphabetically by system, subsystem, and equipment.  If possible, assemble 
instructions for subsystems, equipment, and components of one system into a single 
binder. 

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with 
clear plastic sleeve on spine to hold label describing contents and with pockets 
inside covers to hold folded oversize sheets. 

a. If two or more binders are necessary to accommodate data of a system, 
organize data in each binder into groupings by subsystem and related 
components.  Cross-reference other binders if necessary to provide 
essential information for proper operation or maintenance of equipment or 
system. 

b. Identify each binder on front and spine, with printed title "OPERATION 
AND MAINTENANCE MANUAL," Project title or name, and subject matter 
of contents.  Indicate volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark 
each tab to indicate contents.  Include typed list of products and major 
components of equipment included in the section on each divider, cross-
referenced to Specification Section number and title of Project Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose 
diagnostic software diskettes for computerized electronic equipment. 

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch white bond paper. 
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with 

text. 

a. If oversize drawings are necessary, fold drawings to same size as text 
pages and use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in 
labeled envelopes and bind envelopes in rear of manual.  At appropriate 
locations in manual, insert typewritten pages indicating drawing titles, 
descriptions of contents, and drawing locations. 

2.3 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information: 

1. Performance and design criteria if Contractor is delegated design responsibility. 
2. Operating standards. 
3. Operating procedures. 
4. Wiring diagrams. 
5. Precautions against improper use. 

B. Descriptions:  Include the following: 
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1. Product name and model number. 
2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Engineering data and tests. 
8. Complete nomenclature and number of replacement parts. 

C. Operating Procedures:  Include the following, as applicable: 

1. Routine and normal operating instructions. 
2. Special operating instructions and procedures. 

2.4 PRODUCT MAINTENANCE MANUAL 

A. Content:  Organize manual into a separate section for each product, material, and 
finish.  Include source information, product information, maintenance procedures, 
repair materials and sources, and warranties and bonds, as described below. 

B. Source Information:  List each product included in manual, identified by product name 
and arranged to match manual's table of contents.  For each product, list name, 
address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual. 

C. Product Information:  Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures:  Include manufacturer's written recommendations and the 
following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials 
and related services. 

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 
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1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Product Maintenance Manual:  Assemble a complete set of maintenance data 
indicating care and maintenance of each product, material, and finish incorporated into 
the Work. 

B. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, 
include only sheets pertinent to product or component installed.  Mark each sheet to 
identify each product or component incorporated into the Work.  If data include more 
than one item in a tabular format, identify each item using appropriate references from 
the Contract Documents.  Identify data applicable to the Work and delete references to 
information not applicable. 

1. Prepare supplementary text if manufacturers' standard printed data are not 
available and where the information is necessary for proper operation and 
maintenance of equipment or systems. 

C. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting 
operation and maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 

B. Related Sections include the following: 

1. Division 01 Section "Closeout Procedures" for general closeout procedures. 
2. Division 01 Section "Operation and Maintenance Data" for operation and 

maintenance manual requirements. 
3. Divisions 02 through 49 Sections for specific requirements for Project Record 

Documents of the Work in those Sections. 

1.3 SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set of marked-up Record Prints, including 
addenda and contract modifications. 

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda 
and contract modifications. 

PART 2 - PRODUCTS 

2.1 RECORD DOCUMENTS 

A. Refer to General Conditions paragraphs titled “Documents and Samples at the Site, 
Certifying “As-Builts”, and “Conditions for Final Payment” for requirements related to 
record documents. 
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2.2 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract 
Drawings and Shop Drawings. 

1. Preparation:  Mark Record Prints to show the actual installation where installation 
varies from that shown originally.  Require individual or entity who obtained 
record data, whether individual or entity is Installer, subcontractor, or similar 
entity, to prepare the marked-up Record Prints. 

a. Give particular attention to information on concealed elements that would 
be difficult to identify or measure and record later. 

b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it.  Record and check the 

markup before enclosing concealed installations. 

2. Content:  Types of items requiring marking include, but are not limited to, the 
following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Depths of foundations below first floor. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Locations of concealed internal utilities. 
i. Changes made by Addenda. 
j. Changes made by Change Order or Construction Change Directive. 
k. Changes made following Architect's written orders. 
l. Details not on the original Contract Drawings. 
m. Field records for variable and concealed conditions. 
n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of 
showing actual physical conditions, completely and accurately.  If Shop Drawings 
are marked, show cross-reference on the Contract Drawings. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to 
distinguish between changes for different categories of the Work at same 
location. 

5. Mark important additional information that was either shown schematically or 
omitted from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Newly Prepared Record Drawings:  Prepare new Drawings instead of preparing 
Record Drawings where Architect determines that neither the original Contract 
Drawings nor Shop Drawings are suitable to show actual installation. 
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1. New Drawings may be required when a Change Order is issued as a result of 
accepting an alternate, substitution, or other modification. 

2. Consult Architect for proper scale and scope of detailing and notations required 
to record the actual physical installation and its relation to other construction.  
Integrate newly prepared Record Drawings into Record Drawing sets; comply 
with procedures for formatting, organizing, copying, binding, and submitting. 

C. Format:  Identify and date each Record Drawing. 

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings 
into manageable sets.  Bind each set with durable paper cover sheets.  Include 
identification on cover sheets. 

2. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.3 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. Note related Change Orders and Record Drawings where applicable. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for 
miscellaneous record keeping and submittal in connection with actual performance of 
the Work.  Bind or file miscellaneous records and identify each, ready for continued 
use and reference. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for 
Project Record Document purposes.  Post changes and modifications to Project 
Record Documents as they occur; do not wait until the end of Project. 

B. Maintenance of Record Documents and Samples:  Store Record Documents and 
Samples in the field office apart from the Contract Documents used for construction.  
Do not use Project Record Documents for construction purposes.  Maintain Record 
Documents in good order and in a clean, dry, legible condition, protected from 
deterioration and loss.  Provide access to Project Record Documents for Architect's 
reference during normal working hours. 

END OF SECTION 017839 
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section specifies cast-in place concrete, including formwork, reinforcement, 
concrete materials, mixture design, placement procedures, and finishes. 

B. See Division 31 Section "Earth Moving" for drainage fill under slabs-on-grade. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Mixtures:  For each concrete mixture. 

C. Shop Drawings:  For steel reinforcement. 

D. Material test reports. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed 
concrete products and that complies with ASTM C 94/C 94M requirements for 
production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed 
Concrete Production Facilities." 

B. ACI Publications:  Comply with the following unless modified by requirements in the 
Contract Documents: 

1. ACI 301, "Specification for Structural Concrete," Sections 1 through 5.  
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 
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1.5 WARRANTY 

A. Contractor shall provide additional 2 year written guarantee commencing on the date of 
substantial completion to promptly remove and/or repair defective concrete (pitting, 
spalling, cracking, honeycombing, etc.). 

PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, 
true, and smooth concrete surfaces.  Furnish in largest practicable sizes to minimize 
number of joints. 

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved 
material.  Provide lumber dressed on at least two edges and one side for tight fit. 

2.2 STEEL REINFORCEMENT 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

B. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, 
and fastening reinforcing bars and welded wire reinforcement in place.  Manufacture 
bar supports from steel wire, plastic, or precast concrete according to CRSI's "Manual 
of Standard Practice." 

2.3 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, 
brand, and source, throughout Project: 

1. Portland Cement:  ASTM C 150, Type I/II. Supplement with the following: 

a. Fly Ash:  ASTM C 618, F 15% MAXIMUN BY WEIGHT. 

B. Normal-Weight Aggregates:  ASTM C 33, graded, 3/4-inch nominal maximum coarse-
aggregate size. 

1. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  ASTM C 94/C 94M and potable. 

D. Air-Entraining Admixture:  ASTM C 260. 

E. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible 
with other admixtures and that will not contribute water-soluble chloride ions exceeding 
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those permitted in hardened concrete.  Do not use calcium chloride or admixtures 
containing calcium chloride. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, 

Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.4 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for 
application to fresh concrete. 

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, 
weighing approximately 9 oz./sq. yd. when dry. 

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-
polyethylene sheet. 

D. Water:  Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, 
Class B, dissipating. 

2.5 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic 
fiber or ASTM D 1752, cork or self-expanding cork. 

2.6 VAPOR RETARDERS 

A. Plastic Vapor Retarder:  ASTM E 1745, Class A.  Include manufacturer's 
recommended adhesive or pressure-sensitive tape. 

1. Available Products: 

a. Fortifiber Corporation; Moistop Ultra A. 
b. Raven Industries Inc.; Vapor Block 15. 
c. Stego Industries, LLC, Stego Wrap, 15 mils. 

CAST-IN-PLACE CONCRETE 033000 - 3



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 
2.7 CONCRETE MIXTURES 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the 
basis of laboratory trial mixture or field test data, or both, according to ACI 301. 

B. Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  3500 psi for slabs, 3000 psi for foundations at 
28 days. 

2. Maximum Water-Cementitious Materials Ratio:  0.50. 
3. Slump Limit:  4 inches for concrete with verified slump of 2 to 4 inches before 

adding high-range water-reducing admixture or plasticizing admixture. 
4. Air Content:  6-1/2 percent, plus or minus 1.5 percent at point of delivery for 3/4-

inch nominal maximum aggregate size FOR CONCRETE EXPOSED TO 
FREEZE THAW CYCLE, 4% FOR CONCRETE NOT EXPOSED TO 
ELEMENTS.. 

5. Air Content:  Do not allow air content of troweled finished floors to exceed 3 
percent. 

2.8 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.9 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery 
time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, 
reduce mixing and delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork according to ACI 301 to support 
vertical, lateral, static, and dynamic loads, and construction loads that might be 
applied, until structure can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117. 
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3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining 
work that is attached to or supported by cast-in-place concrete.  Use setting drawings, 
templates, diagrams, instructions, and directions furnished with items to be embedded. 

3.3 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

3.4 JOINTS 

A. General:  Construct joints true to line with faces perpendicular to surface plane of 
concrete. 

B. Construction Joints:  Install so strength and appearance of concrete are not impaired, 
at locations indicated or as approved by Architect. 

C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, 
sectioning concrete into areas as indicated.  Construct contraction joints for a depth 
equal to at least one-fourth of concrete thickness as follows: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and 
finishing each edge of joint to a radius of 1/8 inch.  Repeat grooving of 
contraction joints after applying surface finishes.  Eliminate groover tool marks on 
concrete surfaces. 

2. Sawed Joints:  Form contraction joints with power saws equipped with 
shatterproof abrasive or diamond-rimmed blades.  Cut 1/8-inch- wide joints into 
concrete when cutting action will not tear, abrade, or otherwise damage surface 
and before concrete develops random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade:  After removing formwork, install joint-filler strips at 
slab junctions with vertical surfaces, such as column pedestals, foundation walls, grade 
beams, and other locations, as indicated. 

3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and 
embedded items is complete and that required inspections have been performed. 

B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that 
no new concrete will be placed on concrete that has hardened enough to cause seams 
or planes of weakness.  If a section cannot be placed continuously, provide 
construction joints as indicated.  Deposit concrete to avoid segregation. 
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1. Consolidate placed concrete with mechanical vibrating equipment according to 
ACI 301. 

C. Cold-Weather Placement:  Comply with ACI 306.1. 

D. Hot-Weather Placement:  Comply with ACI 301. 

3.6 FINISHING FORMED SURFACES 

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with 
tie holes and defects repaired and patched.  Remove fins and other projections that 
exceed specified limits on formed-surface irregularities. 

1. Apply to concrete surfaces not exposed to public view. 

B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, 
arranged in an orderly and symmetrical manner with a minimum of seams.  Repair and 
patch tie holes and defects.  Remove fins and other projections that exceed specified 
limits on formed-surface irregularities. 

1. Apply to concrete surfaces to receive a rubbed finish or to be covered with a 
covering material applied directly to concrete 

C. Rubbed Finish:  Apply the following to smooth-formed finished as-cast concrete where 
indicated: 

1. Smooth-Rubbed Finish:  Not later than one day after form removal, moisten 
concrete surfaces and rub with carborundum brick or another abrasive until 
producing a uniform color and texture.  Do not apply cement grout other than that 
created by the rubbing process. 

D. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed 
surfaces adjacent to formed surfaces, strike off smooth and finish with a texture 
matching adjacent formed surfaces.  Continue final surface treatment of formed 
surfaces uniformly across adjacent unformed surfaces, unless otherwise indicated. 

3.7 FINISHING FLOORS AND SLABS 

A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, 
and finishing operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Float Finish:  Consolidate surface with power-driven floats or by hand floating if area is 
small or inaccessible to power driven floats.  Restraighten, cut down high spots, and fill 
low spots.  Repeat float passes and restraightening until surface is left with a uniform, 
smooth, granular texture. 

1. Apply float finish to surfaces to receive trowel finish. 
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C. Trowel Finish:  After applying float finish, apply first troweling and consolidate concrete 
by hand or power-driven trowel.  Continue troweling passes and restraighten until 
surface is free of trowel marks and uniform in texture and appearance.  Grind smooth 
any surface defects that would telegraph through applied coatings or floor coverings. 

1. Apply a trowel finish to surfaces exposed to view or to be covered with carpet or 
resilient flooring. 

2. Finish and measure surface so gap at any point between concrete surface and 
an unleveled, freestanding, 10-foot- long straightedge resting on 2 high spots and 
placed anywhere on the surface does not exceed1/8 inch. 

D. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, and ramps, 
and elsewhere as indicated. 

3.8 CONCRETE PROTECTING AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or 
hot temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for 
hot-weather protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if 
hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before 
and during finishing operations.  Apply according to manufacturer's written instructions 
after placing, screeding, and bull floating or darbying concrete, but before float 
finishing. 

C. Cure concrete according to ACI 308.1, by one or a combination of the following 
methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days. 
2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-

retaining cover for curing concrete, placed in widest practicable width, with sides 
and ends lapped at least 12 inches, and sealed by waterproof tape or adhesive.  
Cure for not less than seven days.  Immediately repair any holes or tears during 
curing period using cover material and waterproof tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or 
roller according to manufacturer's written instructions.  Recoat areas subjected to 
heavy rainfall within three hours after initial application.  Maintain continuity of 
coating and repair damage during curing period. 

a. After curing period has elapsed, remove curing compound without 
damaging concrete surfaces by method recommended by curing 
compound manufacturer unless manufacturer certifies curing compound 
will not interfere with bonding of floor covering used on Project. 
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3.9 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.  
Remove and replace concrete that cannot be repaired and patched to Architect's 
approval. 

3.10 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage a qualified testing and inspecting agency to 
perform field tests and inspections and prepare test reports. 

B. Inspections: 

1. Steel reinforcement placement. 
2. Headed bolts and studs. 
3. Verification of use of required design mixture. 
4. Concrete placement, including conveying and depositing. 

C. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain one composite sample for each day's pour of each 
concrete mixture less than 25 cu. yd., plus one set for each additional 50 cu. yd. 
or fraction thereof. 

a. When frequency of testing will provide fewer than five compressive-
strength tests for each concrete mixture, testing shall be conducted from at 
least five randomly selected batches or from each batch if fewer than five 
are used. 

2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite 
sample, but not less than one test for each day's pour of each concrete mixture.  
Perform additional tests when concrete consistency appears to change. 

3. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; one 
test for each composite sample, but not less than one test for each day's pour of 
each concrete mixture. 

4. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air 
temperature is 40 deg F and below and when 80 deg F and above, and one test 
for each composite sample. 

5. Unit Weight:  ASTM C 567, fresh unit weight of structural lightweight concrete; 
one test for each composite sample, but not less than one test for each day's 
pour of each concrete mixture. 

6. Compression Test Specimens:  ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for 
each composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each 
composite sample. 
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7. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-
cured specimens at 7 days and one set of two specimens at 28 days. 

a. Test one set of two field-cured specimens at 7 days and one set of two 
specimens at 28 days. 

b. A compressive-strength test shall be the average compressive strength 
from a set of two specimens obtained from same composite sample and 
tested at age indicated. 

8. When strength of field-cured cylinders is less than 85 percent of companion 
laboratory-cured cylinders, Contractor shall evaluate operations and provide 
corrective procedures for protecting and curing in-place concrete. 

9. Strength of each concrete mixture will be satisfactory if every average of any 
three consecutive compressive-strength tests equals or exceeds specified 
compressive strength and no compressive-strength test value falls below 
specified compressive strength by more than 500 psi. 

10. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing.  Reports of compressive-strength tests 
shall contain Project identification name and number, date of concrete 
placement, name of concrete testing and inspecting agency, location of concrete 
batch in Work, design compressive strength at 28 days, concrete mixture 
proportions and materials, compressive breaking strength, and type of break for 
both 7- and 28-day tests. 

11. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive 
device may be permitted by Architect but will not be used as sole basis for 
approval or rejection of concrete. 

12. Additional Tests:  Testing and inspecting agency shall make additional tests of 
concrete when test results indicate that slump, air entrainment, compressive 
strengths, or other requirements have not been met, as directed by Architect.  
Testing and inspecting agency may conduct tests to determine adequacy of 
concrete by cored cylinders complying with ASTM C 42/C 42M or by other 
methods as directed by Architect. 

13. Additional testing and inspecting, at Contractor's expense, will be performed to 
determine compliance of replaced or additional work with specified requirements. 

14. Correct deficiencies in the Work that test reports and inspections indicate dos not 
comply with the Contract Documents. 

END OF SECTION 033000 
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SECTION 055000 - METAL FABRICATIONS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Metal bollards. 

1.3 PERFORMANCE REQUIREMENTS 

A. Thermal Movements:  Provide exterior metal fabrications that allow for thermal 
movements resulting from the following maximum change (range) in ambient and 
surface temperatures by preventing buckling, opening of joints, overstressing of 
components, failure of connections, and other detrimental effects.  Base engineering 
calculation on surface temperatures of materials due to both solar heat gain and 
nighttime-sky heat loss. 

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F, material 
surfaces. 

1.4 SUBMITTALS 

A. Shop Drawings:  Show fabrication and installation details for metal fabrications. 

1. Include plans, elevations, sections, and details of metal fabrications.  

1.5 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual locations of walls and other construction contiguous 
with metal fabrications by field measurements before fabrication and indicate 
measurements on Shop Drawings. 
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PART 2 - PRODUCTS 

2.1 METALS, GENERAL 

A. Metal Surfaces, General:  Provide materials with smooth, flat surfaces, unless 
otherwise indicated.  For metal fabrications exposed to view in the completed Work, 
provide materials without seam marks, roller marks, rolled trade names, or blemishes. 

2.2 FERROUS METALS 

A. Steel Pipe:  ASTM A 53/A 53M, standard weight (Schedule 40). 

2.3 MISCELLANEOUS MATERIALS 

A. Galvanizing Repair Paint:  High-zinc-dust-content paint for regalvanizing welds in steel, 
complying with SSPC-Paint 20. 

B. Concrete Materials and Properties:  Comply with requirements in structural notes for 
normal-weight, air-entrained, ready-mix concrete with a minimum 28-day compressive 
strength of 3000 psi. 

2.4 FABRICATION, GENERAL 

A. Cut metals cleanly and accurately.  Remove burrs and ease edges to a radius of 
approximately 1/32 inch, unless otherwise indicated.  Remove sharp or rough areas on 
exposed surfaces. 

B. Form exposed work true to line and level with accurate angles and surfaces and 
straight edges. 

2.5 METAL BOLLARDS 

A. Fabricate metal bollards from Schedule 40 steel pipe.  Provide galvanized finish. 

2.6 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" 
for recommendations for applying and designating finishes. 

B. Finish metal fabrications after assembly. 
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2.7 STEEL AND IRON FINISHES 

A. Galvanizing:  Hot-dip galvanize items as indicated to comply with applicable standard 
listed below: 

1. ASTM A 123/A 123M, for galvanizing steel and iron products. 

PART 3 - EXECUTION 

3.1 INSTALLING METAL BOLLARDS 

A. Anchor bollards in place with concrete footings.  Center and align bollards in holes 3 
inches above bottom of excavation.  Place concrete and vibrate or tamp for 
consolidation.  Support and brace bollards in position until concrete has cured. 

B. Fill bollards solidly with concrete, mounding top surface to shed water. 

3.2 ADJUSTING AND CLEANING 

A. Galvanized Surfaces:  Repair damaged galvanizing to comply with ASTM A 780. 

END OF SECTION 055000 
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Standard hollow metal doors and frames. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Include elevations, door edge details, frame profiles, metal 
thicknesses, preparations for hardware, and other details. 

C. Schedule:  Prepared by or under the supervision of supplier, using same reference 
numbers for details and openings as those on Drawings. 

1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain hollow metal work from single source from single 
manufacturer. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Ceco Door Products; an Assa Abloy Group company. 
2. Curries Company; an Assa Abloy Group company. 
3. Steelcraft; an Ingersoll-Rand company. 

HOLLOW METAL DOORS AND FRAMES 081113 - 1



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 
2.2 MATERIALS 

A. Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, CS, Type B; suitable for exposed 
applications. 

B. Hot-Rolled Steel Sheet:  ASTM A 1011/A 1011M, CS, Type B. 

C. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; 
with minimum G60 or A60 metallic coating. 

D. Frame Anchors:  ASTM A 591/A 591M, Commercial Steel (CS), 40Z coating 
designation; mill phosphatized. 

1. For anchors built into exterior walls, steel sheet complying with 
ASTM A 1008/A 1008M or ASTM A 1011/A 1011M, hot-dip galvanized according 
to ASTM A 153/A 153M, Class B. 

E. Inserts, Bolts, and Fasteners:  Hot-dip galvanized according to ASTM A 153/A 153M. 

F. Mineral-Fiber Insulation:  ASTM C 665, Type I. 

2.3 STANDARD HOLLOW METAL DOORS 

A. General:  Comply with ANSI/SDI A250.8. 

1. Design:  Flush panel. 
2. Core Construction:  Manufacturer's standard kraft-paper honeycomb, 

polystyrene, polyurethane, polyisocyanurate, mineral-board, or vertical steel-
stiffener core. 

3. Vertical Edges for Single-Acting Doors:  Manufacturer's standard. 
4. Top and Bottom Edges:  Closed with flush or inverted 0.042-inch- thick, end 

closures or channels of same material as face sheets. 
5. Tolerances:  SDI 117, "Manufacturing Tolerances for Standard Steel Doors and 

Frames." 

B. Exterior Doors:  Face sheets fabricated from metallic-coated steel sheet.  Comply with 
ANSI/SDI A250.8 for level and model and ANSI/SDI A250.4 for physical performance 
level: 

1. Level 3 and Physical Performance Level A (Extra Heavy Duty), Model 1 (Full 
Flush). 

C. Hardware Reinforcement:  ANSI/SDI A250.6. 

2.4 STANDARD HOLLOW METAL FRAMES 

A. General:  Comply with ANSI/SDI A250.8. 

B. Exterior Frames:  Fabricated from metallic-coated steel sheet. 
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1. Fabricate frames with mitered or coped corners. 
2. Fabricate frames as face welded. 
3. Frames for Level 3 Steel Doors:  0.053-inch- thick steel sheet. 

C. Hardware Reinforcement:  ANSI/SDI A250.6. 

2.5 FRAME ANCHORS 

A. Jamb Anchors: 

1. Stud-Wall Type:  Designed to engage stud, welded to back of frames; not less 
than 0.042 inch thick. 

B. Floor Anchors:  Formed from same material as frames, not less than 0.042 inch thick, 
and as follows: 

1. Monolithic Concrete Slabs:  Clip-type anchors, with two holes to receive 
fasteners. 

2.6 STOPS AND MOLDINGS 

A. Fixed Frame Moldings:  Formed integral with hollow metal frames, a minimum of 5/8 
inch high unless otherwise indicated. 

2.7 FABRICATION 

A. Tolerances:  Fabricate hollow metal work to tolerances indicated in SDI 117. 

B. Hollow Metal Doors: 

1. Exterior Doors:  Provide weep-hole openings in bottom of exterior doors.  Seal 
joints in top edges of doors against water penetration. 

C. Hollow Metal Frames:  Where frames are fabricated in sections, provide alignment 
plates or angles at each joint, fabricated of same thickness metal as frames. 

1. Welded Frames:  Weld flush face joints continuously; grind, fill, dress, and make 
smooth, flush, and invisible. 

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed 
fasteners unless otherwise indicated. 

3. Floor Anchors:  Weld anchors to bottom of jambs and mullions with at least four 
spot welds per anchor. 

4. Jamb Anchors:  Provide number and spacing of anchors as follows: 

a. Stud-Wall Type:  Locate anchors not more than 18 inches from top and 
bottom of frame.  Space anchors not more than 32 inches o.c. and as 
follows: 
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1) Four anchors per jamb from 60 to 90 inches high. 

D. Hardware Preparation:  Factory prepare hollow metal work to receive templated 
mortised hardware according to the Door Hardware Schedule and templates furnished 
as specified in Division 08 Section "Door Hardware." 

1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8. 
2. Reinforce doors and frames to receive nontemplated, mortised and surface-

mounted door hardware. 
3. Comply with applicable requirements in ANSI/SDI A250.6 and 

ANSI/DHI A115 Series specifications for preparation of hollow metal work for 
hardware. 

2.8 STEEL FINISHES 

A. Prime Finish:  Apply manufacturer's standard primer immediately after cleaning and 
pretreating. 

1. Shop Primer:  ANSI/SDI A250.10. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Hollow Metal Frames:  Comply with ANSI/SDI A250.11. 

1. Set frames accurately in position, plumbed, aligned, and braced securely until 
permanent anchors are set.  After wall construction is complete, remove 
temporary braces, leaving surfaces smooth and undamaged. 

a. Remove temporary braces necessary for installation only after frames have 
been properly set and secured. 

b. Check plumbness, squareness, and twist of frames as walls are 
constructed.  Shim as necessary to comply with installation tolerances. 

2. Floor Anchors:  Provide floor anchors for each jamb and mullion that extends to 
floor, and secure with postinstalled expansion anchors. 

a. Floor anchors may be set with powder-actuated fasteners instead of 
postinstalled expansion anchors if so indicated and approved on Shop 
Drawings. 

3. Installation Tolerances:  Adjust hollow metal door frames for squareness, 
alignment, twist, and plumb to the following tolerances: 

a. Squareness:  Plus or minus 1/16 inch, measured at door rabbet on a line 
90 degrees from jamb perpendicular to frame head. 
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b. Alignment:  Plus or minus 1/16 inch, measured at jambs on a horizontal 
line parallel to plane of wall. 

c. Twist:  Plus or minus 1/16 inch, measured at opposite face corners of 
jambs on parallel lines, and perpendicular to plane of wall. 

d. Plumbness:  Plus or minus 1/16 inch, measured at jambs at floor. 

B. Hollow Metal Doors:  Fit hollow metal doors accurately in frames, within clearances 
specified below.  Shim as necessary. 

1. Standard Steel Doors: 

a. Jambs and Head:  1/8 inch plus or minus 1/16 inch. 
b. Between Bottom of Door and Top of Threshold:  Maximum 3/8 inch. 

3.2 ADJUSTING AND CLEANING 

A. Final Adjustments:  Check and readjust operating hardware items immediately before 
final inspection.  Leave work in complete and proper operating condition.  Remove and 
replace defective work, including hollow metal work that is warped, bowed, or 
otherwise unacceptable. 

B. Metallic-Coated Surfaces:  Clean abraded areas and repair with galvanizing repair 
paint according to manufacturer's written instructions. 

END OF SECTION 081113 
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SECTION 083613 - SECTIONAL DOORS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes manually operated non-insulated sectional doors. 

1.3 PERFORMANCE REQUIREMENTS 

A. General Performance:  Sectional doors shall meet performance requirements specified 
without failure due to defective manufacture, fabrication, installation, or other defects in 
construction and without requiring temporary installation of reinforcing components. 

B. Delegated Design:  Design sectional doors, including comprehensive engineering 
analysis by a qualified professional engineer, using performance requirements and 
design criteria indicated. 

C. Structural Performance:  Exterior sectional doors shall withstand the effects of gravity 
loads, and the following loads and stresses within limits and under conditions indicated 
according to ASCE/SEI 7. 

1. Wind Loads:  As indicated on Drawings. 
2. Deflection Limits:  Design sectional doors to withstand design wind loads without 

evidencing permanent deformation or disengagement of door components.  
Deflection of door in horizontal position (open) shall not exceed 1/120 of the door 
width. 

D. Air Infiltration:  Maximum rate not more than indicated when tested according to 
ASTM E 283. 

1. Air Infiltration:  Maximum rate of at 15 and 25 mph. 

E. Seismic Performance:  Sectional doors shall withstand the effects of earthquake 
motions determined according to ASCE/SEI 7. 

1. The term "withstand" means "the unit will remain in place without separation of 
any parts from the device when subjected to the seismic forces specified." 

2. Seismic Component Importance Factor:  1.0. 
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F. Operation Cycles:  Provide sectional door components and operators capable of 
operating for not less than number of cycles indicated for each door.  One operation 
cycle is complete when a door is opened from the closed position to the fully open 
position and returned to the closed position. 

1.4 SUBMITTALS 

A. Product Data:  For each type and size of sectional door and accessory.  Include the 
following: 

1. Construction details, material descriptions, dimensions of individual components, 
profile door sections, and finishes. 

2. Rated capacities, operating characteristics, and furnished accessories. 

B. Shop Drawings:  For each installation and for special components not dimensioned or 
detailed in manufacturer's product data.  Include plans, elevations, sections, details, 
and attachments to other work. 

1. Detail equipment assemblies and indicate dimensions, weights, loads, required 
clearances, method of field assembly, components, and location and size of each 
field connection. 

C. Samples for Initial Selection:  Manufacturer's finish charts showing full range of colors 
and textures available for units with factory-applied finishes. 

1. Include similar Samples of accessories involving color selection. 

D. Delegated-Design Submittal:  For sectional doors indicated to comply with performance 
requirements and design criteria, including analysis data signed and sealed by the 
qualified professional engineer responsible for their preparation. 

1. Detail fabrication and assembly of seismic restraints. 
2. Summary of forces and loads on walls and jambs. 

E. Qualification Data:  For qualified Installer. 

F. Seismic Qualification Certificates:  For sectional doors, accessories, and components, 
from manufacturer. 

G. Maintenance Data:  For sectional doors to include in maintenance manuals. 

H. Warranties:  Sample of special warranties. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and 
approved for both installation and maintenance of units required for this Project. 

SECTIONAL DOORS 083613 - 2



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 

B. Source Limitations:  Obtain sectional doors from single source from single 
manufacturer. 

C. Standard for Sectional Doors:  Fabricate sectional doors to comply with DASMA 102 
unless otherwise indicated. 

1.6 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace components of sectional doors that fail in materials or workmanship 
within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including, but not limited to, excessive deflection. 
b. Faulty operation of hardware. 
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering and use; rust through. 
d. Delamination of exterior or interior facing materials. 

2. Warranty Period:  Two years from date of Substantial Completion. 

B. Special Finish Warranty:  Manufacturer's standard form in which manufacturer agrees 
to repair or replace components that show evidence of deterioration of factory-applied 
finishes within specified warranty period. 

1. Warranty Period:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 STEEL DOOR SECTIONS 

A. Exterior Section Faces and Frames:  Fabricate from zinc-coated (galvanized), cold-
rolled, commercial steel (CS) sheet, complying with ASTM A 653/A 653M, with 
indicated zinc coating and thickness. 

1. Fabricate section faces from single sheets to provide sections not more than 24 
inches high and of indicated thickness.  Roll horizontal meeting edges to a 
continuous, interlocking, keyed, rabbeted, shiplap, or tongue-in-groove 
weathertight seal, with a reinforcing flange return. 

B. Section Ends and Intermediate Stiles:  Enclose open ends of sections with channel end 
stiles formed from galvanized-steel sheet not less than 0.064-inch- nominal coated 
thickness and welded to door section.  Provide intermediate stiles formed from not less 
than 0.064-inch- thick galvanized-steel sheet, cut to door section profile, and welded in 
place.  Space stiles not more than 48 inches apart. 
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C. Reinforce bottom section with a continuous channel or angle conforming to bottom-
section profile. 

D. Reinforce sections with continuous horizontal and diagonal reinforcement, as required 
to stiffen door and for wind loading.  Provide galvanized-steel bars, struts, trusses, or 
strip steel, formed to depth and bolted or welded in place. 

E. Provide reinforcement for hardware attachment. 

F. Fabricate sections so finished door assembly is rigid and aligned, with tight hairline 
joints and free of warp, twist, and deformation. 

2.2 TRACKS, SUPPORTS, AND ACCESSORIES 

A. Tracks:  Manufacturer's standard, galvanized-steel track system of configuration 
indicated, sized for door size and weight, designed for lift type indicated and 
clearances shown on Drawings, and complying with ASTM A 653/A 653M for minimum 
G60 zinc coating.  Provide complete track assembly including brackets, bracing, and 
reinforcement for rigid support of ball-bearing roller guides for required door type and 
size.  Slot vertical sections of track spaced 2 inches apart for door-drop safety device.  
Slope tracks at proper angle from vertical or design tracks to ensure tight closure at 
jambs when door unit is closed. 

B. Track Reinforcement and Supports:  Galvanized-steel track reinforcement and support 
members, complying with ASTM A 36/A 36M and ASTM A 123/A 123M.  Secure, 
reinforce, and support tracks as required for door size and weight to provide strength 
and rigidity without sag, sway, and vibration during opening and closing of doors. 

1. Vertical Track Assembly:  Track with continuous reinforcing angle attached to 
track and attached to wall with jamb brackets. 

2. Horizontal Track Assembly:  Track with continuous reinforcing angle attached to 
track and supported at points from curve in track to end of track by laterally 
braced attachments to overhead structural members. 

C. Weatherseals:  Replaceable, adjustable, continuous, compressible weather-stripping 
gaskets of flexible vinyl, rubber, or neoprene fitted to sides, bottom, and top of 
sectional door unless otherwise indicated. 

2.3 HARDWARE 

A. General:  Provide heavy-duty, corrosion-resistant hardware, with hot-dip galvanized, 
stainless-steel, or other corrosion-resistant fasteners, to suit door type. 

B. Hinges:  Heavy-duty, galvanized-steel hinges of not less than 0.079-inch- nominal 
coated thickness at each end stile and at each intermediate stile, according to 
manufacturer's written recommendations for door size.  Attach hinges to door sections 
through stiles and rails with bolts and lock nuts or lock washers and nuts.  Use rivets or 
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self-tapping fasteners where access to nuts is not possible.  Provide double-end hinges 
where required, for doors over 16 feet wide unless otherwise recommended by door 
manufacturer. 

C. Rollers:  Heavy-duty rollers with steel ball-bearings in case-hardened steel races, 
mounted with varying projections to suit slope of track.  Extend roller shaft through both 
hinges where double hinges are required.  Provide 3-inch- diameter roller tires for 3-
inch- wide track and 2-inch- diameter roller tires for 2-inch- wide track. 

D. Push/Pull Handles:  For push-up or emergency-operated doors, provide galvanized-
steel lifting handles on each side of door. 

2.4 LOCKING DEVICES 

A. Slide Bolt:  Fabricate with side-locking bolts to engage through slots in tracks for 
locking by padlock, located on single-jamb side, operable from inside only. 

B. Chain Lock Keeper:  Suitable for padlock. 

2.5 COUNTERBALANCE MECHANISM 

A. Torsion Spring:  Counterbalance mechanism consisting of adjustable-tension torsion 
springs fabricated from steel-spring wire complying with ASTM A 229/A 229M, 
mounted on torsion shaft made of steel tube or solid steel.  Provide springs designed 
for number of operation cycles indicated. 

B. Cable Drums and Shaft for Doors:  Cast-aluminum or gray-iron casting cable drums 
mounted on torsion shaft and grooved to receive door-lifting cables as door is raised.  
Mount counterbalance mechanism with manufacturer's standard ball-bearing brackets 
at each end of torsion shaft.  Provide one additional midpoint bracket for shafts up to 
16 feet long and two additional brackets at one-third points to support shafts more than 
16 feet long unless closer spacing is recommended by door manufacturer. 

C. Cables:  Galvanized-steel lifting cables with cable safety factor of at least 7 to 1. 

D. Cable Safety Device:  Include a spring-loaded steel or spring-loaded bronze cam 
mounted to bottom door roller assembly on each side and designed to automatically 
stop door if either lifting cable breaks. 

E. Bracket:  Provide anchor support bracket as required to connect stationary end of 
spring to the wall and to level the shaft and prevent sag. 

F. Provide a spring bumper at each horizontal track to cushion door at end of opening 
operation. 
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2.6 MANUAL DOOR OPERATORS 

A. Equip door with manufacturer's recommended manual door operator unless another 
type of door operator is indicated. 

B. Chain-Hoist Operator:  Consisting of endless steel hand chain, chain-pocket wheel and 
guard, and gear-reduction unit with a maximum 25-lbf force for door operation.  Provide 
alloy-steel hand chain with chain holder secured to operator guide. 

2.7 DOOR ASSEMBLY  

A. Steel Sectional Door:  Sectional door formed with hinged sections. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Clopay Building Products; a Griffon company. 
b. Martin Door Manufacturing. 
c. Overhead Door Corporation. 

B. Operation Cycles:  Not less than 10,000. 

C. Steel Sections:  Zinc-coated (galvanized) steel sheet with G40 zinc coating. 

1. Section Thickness:  2 inches. 
2. Exterior-Face, Steel Sheet Thickness:  0.028-inch- nominal coated thickness. 

a. Surface:  Manufacturer's standard ribbed. 

D. Track Configuration:  Standard-lift track. 

E. Weatherseals:  Fitted to bottom and top and around entire perimeter of door. 

F. Roller-Tire Material:  Case-hardened steel: Manufacturer's standard. 

G. Locking Devices:  Equip door with chain lock keeper and slide bolt. 

1. Location; Adjacent to entry door. 

H. Counterbalance Type:  Torsion spring. 

I. Manual Door Operator:  Chain-hoist operator. 

J. Door Finish: 

1. Baked-Enamel or Powder-Coated Finish:  Color and gloss as selected by 
Architect from manufacturer's full range. 

2. Finish of Interior Face:  Match finish of exterior section face. 
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2.8 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" 
for recommendations for applying and designating finishes. 

B. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  
Variations in appearance of adjoining components are acceptable if they are within the 
range of approved Samples and are assembled or installed to minimize contrast. 

2.9 STEEL AND GALVANIZED-STEEL FINISHES 

A. Baked-Enamel or Powder-Coat Finish:  Manufacturer's standard baked-on finish 
consisting of prime coat and thermosetting topcoat.  Comply with coating 
manufacturer's written instructions for cleaning, pretreatment, application, and 
minimum dry film thickness. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for substrate construction and other conditions affecting performance of 
the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install sectional doors and operating equipment complete with necessary hardware, 
anchors, inserts, hangers, and equipment supports; according to manufacturer's written 
instructions and as specified. 

B. Tracks: 

1. Fasten vertical track assembly to opening jambs and framing, spaced not more 
than 24 inches apart. 

2. Hang horizontal track assembly from structural overhead framing with angles or 
channel hangers attached to framing by welding or bolting, or both.  Provide 
sway bracing, diagonal bracing, and reinforcement as required for rigid 
installation of track and door-operating equipment. 

3. Repair galvanized coating on tracks according to ASTM A 780. 
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3.3 ADJUSTING 

A. Adjust hardware and moving parts to function smoothly so that doors operate easily, 
free of warp, twist, or distortion. 

B. Lubricate bearings and sliding parts as recommended by manufacturer. 

C. Adjust doors and seals to provide weathertight fit around entire perimeter. 

D. Align and adjust motors, pulleys, belts, sprockets, chains, and controls according to 
manufacturer's written instructions. 

3.4 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain sectional doors. 

END OF SECTION 083613 
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SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Commercial door hardware. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Other Action Submittals: 

1. Door Hardware Sets:  Prepared by or under the supervision of Architectural 
Hardware Consultant, detailing fabrication and assembly of door hardware, as 
well as procedures and diagrams. 

a. Format:  Use same scheduling sequence and format and use same door 
numbers as in the Contract Documents. 

b. Content:  Include the following information: 

1) Identification number, location, hand, and material of each door and 
frame. 

2) Type, style, function, size, quantity, and finish of each door hardware 
item. 

3) Complete designations of every item required for each door or 
opening including name and manufacturer. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  An employer of workers trained and approved by lock 
manufacturer. 

1. Installer's responsibilities include supplying and installing door hardware and 
providing a qualified Architectural Hardware Consultant available during the 
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course of the Work to consult with Contractor, Architect, and Owner about door 
hardware and keying. 

B. Architectural Hardware Consultant Qualifications:  A person who is currently certified 
by DHI as an Architectural Hardware Consultant and who is experienced in providing 
consulting services for door hardware installations that are comparable in material, 
design, and extent to that indicated for this Project. 

1.5 COORDINATION 

A. Templates:  Distribute door hardware templates for doors, frames, and other work 
specified to be factory prepared for installing door hardware.  Check Shop Drawings of 
other work to confirm that adequate provisions are made for locating and installing door 
hardware to comply with indicated requirements. 

B. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace components of door hardware that fail in materials or workmanship 
within specified warranty period. 

1. Warranty Period:  Three years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. General:  Provide door hardware for each door to comply with requirements in this 
Section and door hardware sets indicated in Part 3 "Door Hardware Sets" Article. 

1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated, and 
products equivalent in function and comparable in quality to named products. 

B. Designations:  Requirements for design, grade, function, finish, size, and other 
distinctive qualities of each type of door hardware are indicated in Part 3 "Door 
Hardware Sets" Article.  Products are identified by using door hardware designations, 
as follows: 

1. Named Manufacturers' Products:  Manufacturer and product designation are 
listed for each door hardware type required for the purpose of establishing 
minimum requirements.  Manufacturers' names are abbreviated in Part 3 "Door 
Hardware Sets" Article. 

2. References to BHMA Standards:  Provide products complying with these 
standards and requirements for description, quality, and function. 
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2.2 HINGES, GENERAL 

A. Template Requirements:  Provide only template-produced units. 

B. Hinge Base Metal:  Unless otherwise indicated, provide the following: 

1. Exterior Hinges:  Stainless steel, with stainless-steel pin. 
2. Interior Hinges:  Steel, with steel pin. 

C. Fasteners:  Comply with the following: 

1. Machine Screws:  For metal doors and frames.  Install into drilled and tapped 
holes. 

2. Wood Screws:  For wood doors. 
3. Screws:  Phillips flat-head; machine screws (drilled and tapped holes) for metal 

doors and frames, and wood screws for wood doors.  Finish screw heads to 
match surface of hinges. 

2.3 HINGES 

A. Butts and Hinges:  BHMA A156.1. 

B. Template Hinge Dimensions:  BHMA A156.7. 

C. Available Manufacturers: 

1. Hager Companies (HA). 
2. McKinney Products Company; an ASSA ABLOY Group company (MC). 
3. Stanley Commercial Hardware; Div. of The Stanley Works (ST). 

2.4 LOCKS AND LATCHES, GENERAL 

A. Accessibility Requirements:  Provide operating devices that do not require tight 
grasping, pinching, or twisting of the wrist and that operate with a force of not more 
than 5 lbf. 

B. Latches and Locks for Means of Egress Doors:  Locks shall not require use of a key, 
tool, or special knowledge for operation. 

C. Backset:  2-3/4 inches, unless otherwise indicated. 

D. Strikes:  Manufacturer's standard strike with strike box for each latchbolt or lock bolt, 
with curved lip extended to protect frame, finished to match door hardware set. 
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2.5 MECHANICAL LOCKS AND LATCHES 

A. Lock Functions:  Function numbers and descriptions indicated in door hardware sets 
comply with the following: 

1. Bored Locks:  BHMA A156.2. 
2. Provide locks that are compatible with Owner furnished removable cores. 

B. Bored Locks:  BHMA A156.2, Grade 1; Series 4000. 

1. Available Manufacturers: 

a. Corbin Russwin (CW); L3300 Series. 
b. Sargent (SA): 10 Line. 
c. Yale (YA): 5400LN Series. 

C. Construction Cores:  Provide construction cores that are replaceable by permanent 
cores.   

D. Permanent Cores: Provided by Owner (Best). 

2.6 CLOSERS 

A. Accessibility Requirements:  Comply with the following maximum opening-force 
requirements: 

1. Interior, Non-Fire-Rated Hinged Doors:  5 lbf applied perpendicular to door. 
2. Fire Doors:  Minimum opening force allowable by authorities having jurisdiction. 

B. Size of Units:  Unless otherwise indicated, comply with manufacturer's written 
recommendations for size of door closers depending on size of door, exposure to 
weather, and anticipated frequency of use.  Provide factory-sized closers, adjustable to 
meet field conditions and requirements for opening force. 

C. Surface Closers:  BHMA A156.4, Grade 1.  Provide type of arm required for closer to 
be located on non-public side of door, unless otherwise indicated. 

D. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Norton (NO); 7500 Series. 
2. Sargent (SA); 351 Series. 
3. Yale (YA): 4400 Series. 
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2.7 STOPS AND HOLDERS 

A. Stops and Bumpers:  BHMA A156.16, Grade 1. 

1. Provide floor stops for doors unless wall or other type stops are scheduled or 
indicated.  Do not mount floor stops where they will impede traffic.  Where floor 
or wall stops are not appropriate, provide overhead holders. 

B. Silencers for Metal Door Frames:  BHMA A156.16, Grade 1; neoprene or rubber, 
minimum diameter 1/2 inch; fabricated for drilled-in application to frame. 

C.  Available Manufacturers: 

1. Hager Companies (HA). 
2. IVES Hardware; an Ingersoll-Rand Company (IV). 
3. Rockwood Manufacturing Company (RO). 

2.8 DOOR GASKETING 

A. Standard:  BHMA A156.22. 

B. General:  Provide continuous weather-strip gasketing on exterior doors.  Provide 
noncorrosive fasteners for exterior applications. 

1. Perimeter Gasketing:  Apply to head and jamb, forming seal between door and 
frame. 

2. Door Bottoms:  Apply to bottom of door, forming seal with threshold when door is 
closed. 

C. Replaceable Seal Strips:  Provide only those units where resilient or flexible seal strips 
are easily replaceable and readily available from stocks maintained by manufacturer. 

D. Gasketing Materials:  ASTM D 2000 and AAMA 701/702. 

E. Available Manufacturers: 

1. National Guard Products (NG). 
2. Pemko Manufacturing Co. (PE). 
3. Zero International (ZR). 

2.9 THRESHOLDS 

A. Standard:  BHMA A156.21. 

B. Accessibility Requirements:  Bevel raised thresholds with a slope of not more than 1:2.  
Provide thresholds not more than 1/2 inch high. 
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C. Thresholds for Means of Egress Doors:  Comply with NFPA 101.  Maximum 1/2 inch 
high. 

D. Available Manufacturers: 

1. National Guard Products (NG). 
2. Pemko Manufacturing Co. (PE). 
3. Zero International (ZR). 

2.10 FABRICATION 

A. Base Metals:  Produce door hardware units of base metal, fabricated by forming 
method indicated, using manufacturer's standard metal alloy, composition, temper, and 
hardness.  Furnish metals of a quality equal to or greater than that of specified door 
hardware units and BHMA A156.18.  Do not furnish manufacturer's standard materials 
or forming methods if different from specified standard. 

B. Fasteners:  Provide screws according to commercially recognized industry standards 
for application intended, except aluminum fasteners are not permitted.  Provide Phillips 
flat-head screws with finished heads to match surface of door hardware, unless 
otherwise indicated. 

C. Finishes:  BHMA A156.18, as indicated in door hardware sets. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Steel Doors and Frames:  Comply with DHI A115 Series.  Drill and tap doors and 
frames for surface-applied door hardware according to ANSI A250.6. 

B. Mounting Heights:  Mount door hardware units at heights indicated as follows unless 
otherwise indicated or required to comply with governing regulations. 

1. Standard Steel Doors and Frames:  DHI's "Recommended Locations for 
Architectural Hardware for Standard Steel Doors and Frames." 

C. Install each door hardware item to comply with manufacturer's written instructions.  
Where cutting and fitting are required to install door hardware onto or into surfaces that 
are later to be painted or finished in another way, coordinate removal, storage, and 
reinstallation of surface protective trim units with finishing work specified in Division 09 
Sections.  Do not install surface-mounted items until finishes have been completed on 
substrates involved. 

D. Thresholds:  Set thresholds for exterior and acoustical doors in full bed of sealant. 
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E. Adjustment:  Adjust and check each operating item of door hardware and each door to 
ensure proper operation or function of every unit.  Replace units that cannot be 
adjusted to operate as intended.  Adjust door control devices to compensate for final 
operation of heating and ventilating equipment and to comply with referenced 
accessibility requirements. 

 
3.2 DOOR HARDWARE SETS 
 
HW-1 
 
(3)  Ea Hinges       MC     TA2714 4.5 x 4.5 (NRP)     26D 
(1)  Ea  Closer       SA     351-CPS       EN 
(1)  Ea Entry Lock      SA     70-28-10G05 LL     26D 
(1)  St Weatherstrip     PE     303AS        AL 
(1)  Ea  Threshold      PE     171A        AL 
(1) Ea Door Bottom     PE     3452ANB       AL 
(1)  Ea Door Stop      RO     409        32D 
 

END OF SECTION 087100 
 

DOOR HARDWARE 087100 - 7



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 
SECTION 099113 - EXTERIOR PAINTING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the 
following exterior substrates: 

1. Galvanized metal. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For each finish and for each color and texture required. 

C. Product List:  Printout of current "MPI Approved Products List" for each product 
category specified in Part 2, with the proposed product highlighted. 

1.4 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved 
Products List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 
Painting Specification Manual" and “MPI Maintenance and Repainting Manual” 
for products and paint systems indicated. 

1.5 EXTRA MATERIALS 

A. Furnish extra materials described below that are from same production run (batch mix) 
as materials applied and that are packaged for storage and identified with labels 
describing contents. 

1. Quantity:  Furnish an additional 2 percent, but not less than 1 gal. of each 
material and color applied 
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PART 2 - PRODUCTS 

2.1 PAINT, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one 
another and substrates indicated, under conditions of service and application as 
demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As selected by Architect from manufacturer's full range. 

2.2 METAL PRIMERS 

A. Waterborne Galvanized-Metal Primer:  MPI #134. 

2.3 EXTERIOR LATEX PAINTS 

A. Exterior Latex (Semigloss):  MPI #11 (Gloss Level 5). 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for maximum moisture content and other conditions affecting 
performance of work. 

B. Verify suitability of substrates, including surface conditions and compatibility with 
existing finishes and primers. 

C. Begin coating application only after unsatisfactory conditions have been corrected and 
surfaces are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates 
and conditions. 

3.2 PREPARATION AND APPLICATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" applicable to substrates and paint systems 
indicated. 
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B. Clean substrates of substances that could impair bond of paints, including dirt, oil, 
grease, and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as 
required to produce paint systems indicated. 

C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 
marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in 
sharp lines and color breaks. 

D. Protect work of other trades against damage from paint application.  Correct damage to 
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 
Architect, and leave in an undamaged condition. 

E. At completion of construction activities of other trades, touch up and restore damaged 
or defaced painted surfaces. 

3.3 EXTERIOR PAINTING SCHEDULE 

A. Galvanized-Metal Substrates: 

1. Latex Over Water-Based Primer System:  MPI EXT 5.3H.  Use MPI REX 5.3H for 
existing surfaces. 

a. Prime Coat:  Waterborne galvanized-metal primer. 
b. Intermediate Coat:  Exterior latex matching topcoat. 
c. Topcoat:  Exterior latex (semigloss). 

END OF SECTION 099113 
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the 
following interior substrates: 

1. Concrete. 
2. Galvanized metal. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For each finish and for each color and texture required. 

C. Product List:  Printout of current "MPI Approved Products List" for each product 
category specified in Part 2, with the proposed product highlighted. 

1.4 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved 
Products List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 
Painting Specification Manual" and “MPI Maintenance and Repainting Manual” 
for products and paint systems indicated. 

PART 2 - PRODUCTS 

2.1 PAINT, GENERAL 

A. Material Compatibility: 
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1. Provide materials for use within each paint system that are compatible with one 
another and substrates indicated, under conditions of service and application as 
demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As selected by Architect from manufacturer's full range. 

2.2 METAL PRIMERS 

A. Waterborne Galvanized-Metal Primer:  MPI #134. 

2.3 LATEX PAINTS 

A. Interior Latex (Semigloss):  MPI #54 (Gloss Level 5). 

2.4 FLOOR COATINGS 

A. Interior/Exterior Clear Concrete Floor Sealer (Water Based):  MPI #99. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for maximum moisture content and other conditions affecting 
performance of work. 

B. Maximum Moisture Content of Substrates:  When measured with an electronic 
moisture meter as follows: 

1. Concrete:  12 percent. 

C. Verify suitability of substrates, including surface conditions and compatibility with 
existing finishes and primers. 

D. Begin coating application only after unsatisfactory conditions have been corrected and 
surfaces are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates 
and conditions. 
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3.2 PREPARATION AND APPLICATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" applicable to substrates indicated. 

B. Clean substrates of substances that could impair bond of paints, including dirt, oil, 
grease, and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as 
required to produce paint systems indicated. 

C. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and 
chalk.  Do not paint surfaces if moisture content or alkalinity of surfaces to be painted 
exceeds that permitted in manufacturer's written instructions. 

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 
marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in 
sharp lines and color breaks. 

E. Protect work of other trades against damage from paint application.  Correct damage to 
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 
Architect, and leave in an undamaged condition. 

F. At completion of construction activities of other trades, touch up and restore damaged 
or defaced painted surfaces. 

3.3 INTERIOR PAINTING SCHEDULE 

A. Concrete Substrates, Traffic Surfaces: 

1. Water-Based Clear Sealer System:  MPI INT 3.2G. 

a. First Coat:  Interior/exterior clear concrete floor sealer (water based). 
b. Topcoat:  Interior/exterior clear concrete floor sealer (water based). 

B. Galvanized-Metal Substrates: 

1. Latex Over Waterborne Primer System:  MPI INT 5.3J.   

a. Prime Coat:  Waterborne galvanized-metal primer. 
b. Intermediate Coat:  Interior latex matching topcoat. 
c. Topcoat:  Interior latex (semigloss). 

END OF SECTION 099123 

INTERIOR PAINTING 099123 - 3



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 
SECTION 104416 - FIRE EXTINGUISHERS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes portable, hand-carried fire extinguishers. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Warranty:  Sample of special warranty. 

1.4 QUALITY ASSURANCE 

A. NFPA Compliance:  Fabricate and label fire extinguishers to comply with NFPA 10, 
"Portable Fire Extinguishers." 

B. Fire Extinguishers:  Listed and labeled for type, rating, and classification by an 
independent testing agency acceptable to authorities having jurisdiction. 

1.5 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace fire extinguishers that fail in materials or workmanship within specified 
warranty period. 

1. Failures include, but are not limited to, the following: 

a. Failure of hydrostatic test according to NFPA 10. 
b. Faulty operation of valves or release levers. 

2. Warranty Period:  Six years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 PORTABLE, HAND-CARRIED FIRE EXTINGUISHERS 

A. Fire Extinguishers:  Type, size, and capacity for each fire protection cabinet indicated. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. J. L. Industries, Inc.; a division of Activar Construction Products Group. 
b. Kidde Residential and Commercial Division; Subsidiary of Kidde plc. 
c. Larsen's Manufacturing Company. 

2. Instruction Labels:  Include pictorial marking system complying with NFPA 10, 
Appendix B. 

B. Multipurpose Dry-Chemical Type:  UL-rated 10 lb. 4A-60B:C nominal capacity, with 
monoammonium phosphate-based dry chemical in manufacturer's standard enameled 
container. 

2.2 MOUNTING BRACKETS  

A. Mounting Brackets:  Manufacturer's standard steel, designed to secure fire extinguisher 
to wall or structure, of sizes required for types and capacities of fire extinguishers 
indicated, with plated or red or black baked-enamel finish. 

B. Identification:  Lettering complying with authorities having jurisdiction for letter style, 
size, spacing, and location.  Locate as indicated by Architect. 

1. Identify bracket-mounted fire extinguishers with the words "FIRE 
EXTINGUISHER" in red letter decals applied to mounting surface. 

a. Orientation:  Vertical. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Examine fire extinguishers for proper charging and tagging. 

1. Remove and replace damaged, defective, or undercharged fire extinguishers. 

B. Install fire extinguishers in locations indicated and in compliance with requirements of 
authorities having jurisdiction. 

END OF SECTION 104416 
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SECTION 133419 - METAL BUILDING SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Structural-steel framing. 
2. Metal roof panels. 
3. Metal wall panels. 
4. Translucent panels. 
5. Accessories. 

B. Related Sections: 

1. Division 08 Section “Hollow Metal Doors and Frames.” 
2. Division 08 Section "Sectional Doors." 

1.3 DEFINITIONS 

A. Terminology Standard:  See MBMA's "Metal Building Systems Manual" for definitions 
of terms for metal building system construction not otherwise defined in this Section or 
in referenced standards. 

1.4 SUBMITTALS 

A. Product Data:  For each type of metal building system component.  Include 
construction details, material descriptions, dimensions of individual components and 
profiles, and finishes for the following: 

1. Structural-steel-framing system. 
2. Metal roof panels. 
3. Metal wall panels. 
4. Translucent panels. 
5. Flashing and trim. 
6. Accessories. 

METAL BUILDING SYSTEMS 133419 - 1



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 

B. Shop Drawings:  For the following metal building system components.  Include plans, 
elevations, sections, details, and attachments to other work. 

1. Anchor-Bolt Plans:  Submit anchor-bolt plans and templates before foundation 
work begins.  Include location, diameter, and projection of anchor bolts required 
to attach metal building to foundation.  Indicate column reactions at each 
location. 

2. Structural-Framing Drawings:  Show complete fabrication of primary and 
secondary framing; include provisions for openings.  Indicate welds and bolted 
connections, distinguishing between shop and field applications.  Include 
transverse cross-sections. 

3. Metal Roof and Wall Panel Layout Drawings:  Show layouts of metal panels 
including methods of support.  Include details of edge conditions, joints, panel 
profiles, corners, anchorages, trim, flashings, closures, and special details.  
Distinguish between factory- and field-assembled work; show locations of 
exposed fasteners. 

a. Show wall-mounted items including doors, louvers, and lighting fixtures. 
b. Show translucent panels. 

4. Accessory Drawings:  Include details of the following items, at a scale of not less 
than 1-1/2 inches per 12 inches: 

a. Flashing and trim. 
b. Louvers. 

C. Samples for Initial Selection:  For units with factory-applied color finish. 

D. Samples for Verification:  For each type of exposed finish required, prepared on 
Samples of sizes indicated below: 

1. Metal Panels:  Nominal 12 inches long by actual panel width.  Include fasteners, 
closures, and other exposed panel accessories. 

2. Translucent Panels:  Nominal 12 inches long by actual panel width. 
3. Flashing and Trim:  Nominal 12 inches long.  Include fasteners and other 

exposed accessories. 
4. Accessories:  Nominal 12-inch- long Samples for each type of accessory. 

E. Delegated-Design Submittal:  For metal building systems indicated to comply with 
performance requirements and design criteria, including analysis data signed and 
sealed by the qualified professional engineer responsible for their preparation. 

F. Qualification Data:  For qualified erector, manufacturer, and professional engineer. 

G. Welding certificates. 

H. Metal Building System Certificates:  For each type of metal building system, from 
manufacturer. 
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1. Letter of Design Certification:  Signed and sealed by a qualified professional 
engineer.  Include the following: 

a. Name and location of Project. 
b. Order number. 
c. Name of manufacturer. 
d. Name of Contractor. 
e. Building dimensions including width, length, height, and roof slope. 
f. Indicate compliance with AISC standards for hot-rolled steel and AISI 

standards for cold-rolled steel, including edition dates of each standard. 
g. Governing building code and year of edition. 
h. Design Loads:  Include dead load, roof live load, collateral loads, roof snow 

load, deflection, wind loads/speeds and exposure, seismic design category 
or effective peak velocity-related acceleration/peak acceleration. 

i. Load Combinations:  Indicate that loads were applied acting simultaneously 
with concentrated loads, according to governing building code. 

j. Building-Use Category:  Indicate category of building use and its effect on 
load importance factors. 

k. AISC Certification for Category MB:  Include statement that metal building 
system and components were designed and produced in an AISC-Certified 
Facility by an AISC-Certified Manufacturer. 

I. Erector Certificates:  For each product, from manufacturer. 

J. Manufacturer Certificates:  For each product, from manufacturer. 

K. Field quality-control reports. 

L. Maintenance Data:  For metal panel finishes to include in maintenance manuals. 

M. Warranties:  Sample of special warranties. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer and member of MBMA. 

1. AISC Certification for Category MB:  An AISC-Certified Manufacturer that 
designs and produces metal building systems and components in an AISC-
Certified Facility. 

2. Engineering Responsibility:  Preparation of Shop Drawings and comprehensive 
engineering analysis by a qualified professional engineer. 

B. Erector Qualifications:  An experienced erector who specializes in erecting and 
installing work similar in material, design, and extent to that indicated for this Project 
and who is acceptable to manufacturer. 
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C. Source Limitations:  Obtain metal building system components, including primary and 
secondary framing and metal panel assemblies, from single source from single 
manufacturer. 

D. Welding Qualifications:  Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 
2. AWS D1.3, "Structural Welding Code - Sheet Steel." 

E. Structural Steel:  Comply with AISC 360, "Specification for Structural Steel Buildings," 
for design requirements and allowable stresses. 

F. Cold-Formed Steel:  Comply with AISI's "North American Specification for the Design 
of Cold-Formed Steel Structural Members" for design requirements and allowable 
stresses. 

G. Preinstallation Conference:  Conduct conference at Project site. 

1. Review methods and procedures related to metal building systems including, but 
not limited to, the following: 

a. Condition of foundations and other preparatory work performed by other 
trades. 

b. Structural load limitations. 
c. Construction schedule.  Verify availability of materials and erector's 

personnel, equipment, and facilities needed to make progress and avoid 
delays. 

d. Required tests, inspections, and certifications. 
e. Unfavorable weather and forecasted weather conditions. 

2. Review methods and procedures related to metal roof panel assemblies 
including, but not limited to, the following: 

a. Compliance with requirements for purlin and rafter conditions, including 
flatness and attachment to structural members. 

b. Structural limitations of purlins and rafters during and after roofing. 
c. Flashings, special roof details, roof drainage, roof penetrations, and 

condition of other construction that will affect metal roof panels. 
d. Temporary protection requirements for metal roof panel assembly during 

and after installation. 
e. Roof observation and repair after metal roof panel installation. 

3. Review methods and procedures related to metal wall panel assemblies 
including, but not limited to, the following: 

a. Compliance with requirements for support conditions, including alignment 
between and attachment to structural members. 

b. Structural limitations of girts and columns during and after wall panel 
installation. 

METAL BUILDING SYSTEMS 133419 - 4



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 

c. Flashings, special siding details, wall penetrations, openings, and condition 
of other construction that will affect metal wall panels. 

d. Temporary protection requirements for metal wall panel assembly during 
and after installation. 

e. Wall observation and repair after metal wall panel installation. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver components, sheets, panels, and other manufactured items so as not to be 
damaged or deformed.  Package metal panels for protection during transportation and 
handling. 

B. Unload, store, and erect metal panels in a manner to prevent bending, warping, 
twisting, and surface damage. 

C. Stack metal panels horizontally on platforms or pallets, covered with suitable 
weathertight and ventilated covering.  Store metal panels to ensure dryness, with 
positive slope for drainage of water.  Do not store metal panels in contact with other 
materials that might cause staining, denting, or other surface damage. 

1.7 PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with installation only when weather conditions permit 
metal panels to be installed according to manufacturers' written instructions and 
warranty requirements. 

1.8 COORDINATION 

A. Coordinate sizes and locations of concrete foundations and casting of anchor-bolt 
inserts into foundation walls and footings.  Concrete, reinforcement, and formwork 
requirements are specified in Division 03 Section "Cast-in-Place Concrete." 

B. Coordinate metal panel assemblies with flashing, trim, and construction of supports 
and other adjoining work to provide a leakproof, secure, and noncorrosive installation. 

1.9 WARRANTY 

A. Special Warranty on Metal Panel Finishes:  Manufacturer's standard form in which 
manufacturer agrees to repair finish or replace metal panels that show evidence of 
deterioration of factory-applied finishes within specified warranty period. 

1. Exposed Panel Finish:  Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to 
ASTM D 2244. 
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b. Chalking in excess of a No. 8 rating when tested according to 
ASTM D 4214. 

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period:  20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Butler Manufacturing Company; a BlueScope Steel company. 
2. Kirby Building Systems. 
3. VP Buildings; a United Dominion company. 

2.2 METAL BUILDING SYSTEMS 

A. Description:  Provide a complete, integrated set of metal building system 
manufacturer's standard mutually dependent components and assemblies that form a 
metal building system capable of withstanding structural and other loads, thermally 
induced movement, and exposure to weather without failure or infiltration of water into 
building interior. 

1. Provide metal building system of size and with bay spacings, roof slopes, and 
spans indicated. 

B. Primary-Frame Type: 

1. Rigid Clear Span:  Solid-member, structural-framing system without interior 
columns. 

C. End-Wall Framing:  Engineer end walls to be expandable.  Provide primary frame, 
capable of supporting full-bay design loads, and end-wall columns. 

D. Secondary-Frame Type:  Manufacturer's standard purlins and joists and exterior-
framed (bypass) girts. 

E. Eave Height: As indicated. 

F. Bay Spacing:  As indicated. 

G. Roof Slope: As indicated. 

H. Roof System:  Manufacturer's standard trapezoidal-rib, lap-seam metal roof panels. 
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I. Exterior Wall System:  Manufacturer's standard trapezoidal-rib, lap-seam metal wall 
panels. 

2.3 METAL BUILDING SYSTEM PERFORMANCE 

A. Delegated Design:  Design metal building system, including comprehensive 
engineering analysis by a qualified professional engineer, using performance 
requirements and design criteria indicated. 

B. Structural Performance:  Metal building systems shall withstand the effects of gravity 
loads and the following loads and stresses within limits and under conditions indicated 
according to procedures in MBMA's "Metal Building Systems Manual." 

1. Design Loads:  As indicated on Drawings. 
2. Deflection Limits:  Design metal building system assemblies to withstand design 

loads with deflections no greater than the following: 

a. Purlins and Rafters:  Vertical deflection of 1/240 of the span. 
b. Girts:  Horizontal deflection of 1/240 of the span. 
c. Metal Roof Panels:  Vertical deflection of 1/240 of the span. 
d. Metal Wall Panels:  Horizontal deflection of 1/240 of the span. 
e. Design secondary-framing system to accommodate deflection of primary 

framing and construction tolerances, and to maintain clearances at 
openings. 

C. Seismic Performance:  Metal building systems shall withstand the effects of earthquake 
motions determined according to ASCE/SEI 7. 

D. Thermal Movements:  Allow for thermal movements resulting from the following 
maximum change (range) in ambient and surface temperatures by preventing buckling, 
opening of joints, overstressing of components, failure of joint sealants, failure of 
connections, and other detrimental effects.  Base engineering calculations on surface 
temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F, material 
surfaces. 

E. Air Infiltration for Metal Panels:  Air leakage through assembly of not more than 0.06 
cfm/sq. ft. of wall area when tested according to ASTM E 283 at static-air-pressure 
difference of 1.57 lbf/sq. ft.. 

F. Water Penetration for Metal Panels:  No water penetration when tested according to 
ASTM E 331 at a wind-load design pressure of not less than 2.86 lbf/sq. ft.. 

G. Wind-Uplift Resistance:  Provide metal roof panel assemblies that comply with UL 580 
for Class 90. 

METAL BUILDING SYSTEMS 133419 - 7



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 
2.4 STRUCTURAL-STEEL FRAMING 

A. Primary Framing:  Manufacturer's standard primary-framing system, designed to 
withstand required loads and specified requirements.  Primary framing includes 
transverse and lean-to frames; rafter, rake, and canopy beams; sidewall, intermediate, 
end-wall, and corner columns; and wind bracing. 

1. General:  Provide frames with attachment plates, bearing plates, and splice 
members.  Factory drill for field-bolted assembly.  Provide frame span and 
spacing indicated. 

2. Rigid Clear-Span Frames:  I-shaped frame sections fabricated from shop-welded, 
built-up steel plates or structural-steel shapes.  Interior columns are not 
permitted. 

3. Frame Configuration:  Single gable. 
4. Rafter Type:  Tapered. 

B. End-Wall Framing:  Manufacturer's standard primary end-wall framing fabricated for 
field-bolted assembly to comply with the following: 

1. End-Wall and Corner Columns:  I-shaped sections fabricated from structural-
steel shapes; shop-welded, built-up steel plates; or C-shaped, cold-formed, 
structural-steel sheet. 

2. End-Wall Rafters:  C-shaped, cold-formed, structural-steel sheet; or I-shaped 
sections fabricated from shop-welded, built-up steel plates or structural-steel 
shapes. 

C. Secondary Framing:  Manufacturer's standard secondary framing, including purlins, 
girts, eave struts, flange bracing, base members, gable angles, clips, headers, jambs, 
and other miscellaneous structural members.  Unless otherwise indicated, fabricate 
framing from either cold-formed, structural-steel sheet or roll-formed, metallic-coated 
steel sheet, prepainted with coil coating, to comply with the following: 

1. Purlins:  C- or Z-shaped sections; fabricated from built-up steel plates, steel 
sheet, or structural-steel shapes; minimum 2-1/2-inch- wide flanges. 

a. Depth:  As needed to comply with system performance requirements. 

2. Girts:  C- or Z-shaped sections; fabricated from built-up steel plates, steel sheet, 
or structural-steel shapes.  Form ends of Z-sections with stiffening lips angled 40 
to 50 degrees from flange, with minimum 2-1/2-inch- wide flanges. 

a. Depth:  As required to comply with system performance requirements. 

3. Eave Struts:  Unequal-flange, C-shaped sections; fabricated from built-up steel 
plates, steel sheet, or structural-steel shapes; to provide adequate backup for 
metal panels. 

4. Flange Bracing:  Minimum 2-by-2-by-1/8-inch structural-steel angles or 1-inch 
diameter, cold-formed structural tubing to stiffen primary-frame flanges. 

5. Sag Bracing:  Minimum 1-by-1-by-1/8-inch structural-steel angles. 
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6. Base or Sill Angles:  Minimum 3-by-2-inch zinc-coated (galvanized) steel sheet. 
7. Purlin and Girt Clips:  Manufacturer's standard clips fabricated from steel sheet.  

Provide galvanized clips where clips are connected to galvanized framing 
members. 

8. Secondary End-Wall Framing:  Manufacturer's standard sections fabricated from 
structural-steel sheet. 

9. Framing for Openings:  Channel shapes; fabricated from cold-formed, structural-
steel sheet or structural-steel shapes.  Frame head and jamb of door openings 
and head, jamb, and sill of other openings. 

10. Miscellaneous Structural Members:  Manufacturer's standard sections fabricated 
from cold-formed, structural-steel sheet; built-up steel plates; or zinc-coated 
(galvanized) steel sheet; designed to withstand required loads. 

D. Bracing:  Provide adjustable wind bracing as follows: 

1. Rods:  ASTM A 36/A 36M; ASTM A 572/A 572M, Grade 50; or 
ASTM A 529/A 529M, Grade 50; minimum 1/2-inch- diameter steel; threaded full 
length or threaded a minimum of 6 inches at each end. 

E. Bolts:  Provide plain-finish bolts for structural-framing components that are primed or 
finish painted.  Provide zinc-plated or hot-dip galvanized bolts for structural-framing 
components that are galvanized. 

F. Materials: 

1. W-Shapes:  ASTM A 992/A 992M; ASTM A 572/A 572M, Grade 50 or 55; or 
ASTM A 529/A 529M, Grade 50 or 55. 

2. Channels, Angles, M-Shapes, and S-Shapes:  ASTM A 36/A 36M; 
ASTM A 572/A 572M, Grade 50 or 55; or ASTM A 529/A 529M, Grade 50 or 55. 

3. Plate and Bar:  ASTM A 36/A 36M; ASTM A 572/A 572M, Grade 50 or 55; or 
ASTM A 529/A 529M, Grade 50 or 55. 

4. Structural-Steel Sheet:  Hot-rolled, ASTM A 1011/A 1011M, Structural Steel (SS), 
Grades 30 through 55, or High-Strength Low-Alloy Steel (HSLAS), Grades 45 
through 70; or cold-rolled, ASTM A 1008/A 1008M, Structural Steel (SS), Grades 
25 through 80, or High-Strength Low-Alloy Steel (HSLAS), Grades 45 through 
70. 

5. Non-High-Strength Bolts, Nuts, and Washers:  ASTM A 307, Grade A, carbon-
steel, hex-head bolts; ASTM A 563 carbon-steel hex nuts; and ASTM F 844 plain 
(flat) steel washers. 

6. High-Strength Bolts, Nuts, and Washers:  ASTM A 325, Type 1, heavy-hex steel 
structural bolts; ASTM A 563 heavy-hex carbon-steel nuts; and ASTM F 436 
hardened carbon-steel washers. 

G. Finish:  Factory primed.  Apply specified primer immediately after cleaning and 
pretreating. 

1. Apply primer to primary and secondary framing to a minimum dry film thickness 
of 1 mil. 
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a. Prime secondary framing formed from uncoated steel sheet to a minimum 
dry film thickness of 0.5 mil on each side. 

2. Primer:  SSPC-Paint 15, Type I, red oxide. 

2.5 METAL ROOF PANELS 

A. Tapered-Rib-Profile, Lap-Seam Metal Roof Panels:  Formed with raised, trapezoidal 
major ribs and intermediate stiffening ribs symmetrically spaced between major ribs; 
designed to be installed by lapping side edges of adjacent panels and mechanically 
attaching panels to supports using exposed fasteners in side laps. 

1. Material:  Aluminum-zinc alloy-coated steel sheet, 0.028-inch nominal thickness. 

a. Exterior Finish:  Fluoropolymer or siliconized polyester. 
b. Color:  As selected by Architect from manufacturer's full range. 

2. Major-Rib Spacing:  12 inches o.c. 
3. Panel Coverage:  36 inches. 
4. Panel Height:  1.25 inches. 

B. Materials: 

1. Metallic-Coated Steel Sheet:  Restricted-flatness steel sheet, metallic coated by 
the hot-dip process and prepainted by the coil-coating process to comply with 
ASTM A 755/A 755M. 

a. Aluminum-Zinc Alloy-Coated Steel Sheet:  ASTM A 792/A 792M, 
Class AZ50 coating designation, Grade 40; structural quality. 

b. Surface:  Smooth, flat finish. 

C. Finishes: 

1. Exposed Coil-Coated Finish: 

a. Two-Coat Fluoropolymer:  AAMA 621.  Fluoropolymer finish containing not 
less than 70 percent PVDF resin by weight in color coat.  Prepare, pretreat, 
and apply coating to exposed metal surfaces to comply with coating and 
resin manufacturers' written instructions. 

b. Siliconized Polyester:  Epoxy primer and silicone-modified, polyester-
enamel topcoat; with a dry film thickness of not less than 0.2 mil for primer 
and 0.8 mil for topcoat. 

2. Concealed Finish:  Apply pretreatment and manufacturer's standard white or 
light-colored acrylic or polyester backer finish, consisting of prime coat and wash 
coat with a minimum total dry film thickness of 0.5 mil. 

METAL BUILDING SYSTEMS 133419 - 10



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
 
2.6 METAL WALL PANELS 

A. Tapered-Rib-Profile, Lap-Seam Metal Wall Panels:  Formed with raised, trapezoidal 
major ribs and intermediate stiffening ribs symmetrically spaced between major ribs; 
designed to be installed by lapping side edges of adjacent panels and mechanically 
attaching panels to supports using exposed fasteners in side laps. 

1. Material:  Aluminum-zinc alloy-coated steel sheet, 0.028-inch nominal thickness.  

a. Exterior Finish:  Fluoropolymer or siliconized polyester. 
b. Color:  As selected by Architect from manufacturer's full range. 

2. Major-Rib Spacing:  12 inches o.c. 
3. Panel Coverage:  36 inches. 
4. Panel Height:  1.25 inches. 

B. Materials: 

1. Metallic-Coated Steel Sheet:  Restricted-flatness steel sheet, metallic coated by 
the hot-dip process and prepainted by the coil-coating process to comply with 
ASTM A 755/A 755M. 

a. Aluminum-Zinc Alloy-Coated Steel Sheet:  ASTM A 792/A 792M, 
Class AZ50 coating designation, Grade 40; structural quality. 

b. Surface:  Smooth, flat finish. 

C. Finishes: 

1. Exposed Coil-Coated Finish: 

a. Two-Coat Fluoropolymer:  AAMA 621.  Fluoropolymer finish containing not 
less than 70 percent PVDF resin by weight in color coat.  Prepare, pretreat, 
and apply coating to exposed metal surfaces to comply with coating and 
resin manufacturers' written instructions. 

b. Siliconized Polyester:  Epoxy primer and silicone-modified, polyester-
enamel topcoat; with a dry film thickness of not less than 0.2 mil for primer 
and 0.8 mil for topcoat. 

2. Concealed Finish:  Apply pretreatment and manufacturer's standard white or 
light-colored acrylic or polyester backer finish, consisting of prime coat and wash 
coat with a minimum total dry film thickness of 0.5 mil. 

2.7 TRANSLUCENT PANELS 

A. Uninsulated Translucent Panels:  Glass-fiber-reinforced polyester, translucent plastic; 
complying with ASTM D 3841, Type CC2 (general purpose), Grade 1 (weather 
resistant); smooth finish on both sides, designed for roof applications.  Match profile of 
adjacent metal panels. 
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1. Roof Panel Weight:  Not less than 8 oz./sq. ft.. 
2. Light Transmittance:  Not less than 55 percent according to ASTM D 1494. 
3. Metal Edge:  Fabricate full length of each side of panel with metal edge for 

seaming into standing-seam roof panel joint. 
4. Color:  White. 

B. Mastic for Translucent Panels:  Nonstaining, saturated vinyl polymer as recommended 
by translucent panel manufacturer for sealing laps. 

C. Performance: 

1. Surface-Burning Characteristics:  As determined by testing identical products 
according to ASTM E 84 by a qualified testing agency.  Identify products with 
appropriate markings of applicable testing agency. 

a. Flame-Spread Index:  25 or less. 
b. Smoke-Developed Index:  450 or less. 

2.8 DOORS AND FRAMES 

A. Swinging Personnel Doors and Frames:  As specified in Division 08 Section "Hollow 
Metal Doors and Frames." 

2.9 ACCESSORIES 

A. General:  Provide accessories as standard with metal building system manufacturer 
and as specified.  Fabricate and finish accessories at the factory to greatest extent 
possible, by manufacturer's standard procedures and processes.  Comply with 
indicated profiles and with dimensional and structural requirements. 

1. Form exposed sheet metal accessories that are without excessive oil-canning, 
buckling, and tool marks and that are true to line and levels indicated, with 
exposed edges folded back to form hems. 

B. Roof Panel Accessories:  Provide components required for a complete metal roof panel 
assembly including copings, fasciae, corner units, ridge closures, clips, sealants, 
gaskets, fillers, closure strips, and similar items.  Match material and finish of metal 
roof panels unless otherwise indicated. 

1. Closures:  Provide closures at eaves and ridges, fabricated of same material as 
metal roof panels. 

2. Backing Plates:  Provide metal backing plates at panel end splices, fabricated 
from material recommended by manufacturer. 

3. Closure Strips:  Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-
foam or closed-cell laminated polyethylene; minimum 1-inch- thick, flexible 
closure strips; cut or premolded to match metal roof panel profile.  Provide 
closure strips where indicated or necessary to ensure weathertight construction. 
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C. Wall Panel Accessories:  Provide components required for a complete metal wall panel 
assembly including copings, fasciae, mullions, sills, corner units, clips, sealants, 
gaskets, fillers, closure strips, and similar items.  Match material and finish of metal 
wall panels unless otherwise indicated. 

1. Closures:  Provide closures at eaves and rakes, fabricated of same material as 
metal wall panels. 

2. Backing Plates:  Provide metal backing plates at panel end splices, fabricated 
from material recommended by manufacturer. 

3. Closure Strips:  Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-
foam or closed-cell laminated polyethylene; minimum 1-inch- thick, flexible 
closure strips; cut or premolded to match metal wall panel profile.  Provide 
closure strips where indicated or necessary to ensure weathertight construction. 

D. Flashing and Trim:  Formed from 0.022-inch nominal-thickness, metallic-coated steel 
sheet or aluminum-zinc alloy-coated steel sheet prepainted with coil coating; finished to 
match adjacent metal panels. 

1. Provide flashing and trim as required to seal against weather and to provide 
finished appearance.  Locations include, but are not limited to, eaves, rakes, 
corners, bases, framed openings, ridges, fasciae, and fillers. 

2. Opening Trim:  Formed from 0.022-inch nominal-thickness, metallic-coated steel 
sheet or aluminum-zinc alloy-coated steel sheet prepainted with coil coating.  
Trim head and jamb of door openings, and head, jamb, and sill of other 
openings. 

E. Louvers:  Size and design indicated; self-framing and self-flashing.  Fabricate welded 
frames from minimum 0.052-inch nominal-thickness, metallic-coated steel sheet; 
finished to match metal wall panels.  Form blades from 0.040-inch nominal-thickness, 
metallic-coated steel sheet; folded or beaded at edges, set at an angle that excludes 
driving rains, and secured to frames by riveting or welding.  Fabricate louvers with 
equal blade spacing to produce uniform appearance. 

1. Blades:  Fixed. 
2. Bird Screening:  Galvanized steel, 1/2-inch- square mesh, 0.041-inch wire; with 

rewirable frames, removable and secured with clips; fabricated of same kind and 
form of metal and with same finish as louvers. 

a. Mounting:  Interior face of louvers. 

F. Materials: 

1. Fasteners:  Self-tapping screws, bolts, nuts, self-locking rivets and bolts, end-
welded studs, and other suitable fasteners designed to withstand design loads.  
Provide fasteners with heads matching color of materials being fastened by 
means of plastic caps or factory-applied coating. 
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a. Fasteners for Metal Panels:  Self-drilling or self-tapping, zinc-plated, hex-
head carbon-steel screws, with a stainless-steel cap or zinc-aluminum-alloy 
head and EPDM sealing washer. 

b. Fasteners for Flashing and Trim:  Blind fasteners or self-drilling screws with 
hex washer head. 

c. Blind Fasteners:  High-strength aluminum or stainless-steel rivets. 

2. Corrosion-Resistant Coating:  Cold-applied asphalt mastic, compounded for 15-
mil dry film thickness per coat.  Provide inert-type noncorrosive compound free of 
asbestos fibers, sulfur components, and other deleterious impurities. 

3. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, 
nonmetallic aggregate grout, noncorrosive, nonstaining, mixed with water to 
consistency suitable for application and a 30-minute working time. 

4. Metal Panel Sealants: 

a. Sealant Tape:  Pressure-sensitive, 100 percent solids, gray 
polyisobutylene-compound sealant tape with release-paper backing.  
Provide permanently elastic, nonsag, nontoxic, nonstaining tape of 
manufacturer's standard size. 

b. Joint Sealant:  ASTM C 920; one-part elastomeric polyurethane or 
polysulfide; of type, grade, class, and use classifications required to seal 
joints in metal panels and remain weathertight; and as recommended by 
metal building system manufacturer. 

2.10 FABRICATION 

A. General:  Design components and field connections required for erection to permit 
easy assembly. 

1. Mark each piece and part of the assembly to correspond with previously 
prepared erection drawings, diagrams, and instruction manuals. 

2. Fabricate structural framing to produce clean, smooth cuts and bends.  Punch 
holes of proper size, shape, and location.  Members shall be free of cracks, 
tears, and ruptures. 

B. Tolerances:  Comply with MBMA's "Metal Building Systems Manual" for fabrication and 
erection tolerances. 

C. Primary Framing:  Shop fabricate framing components to indicated size and section, 
with baseplates, bearing plates, stiffeners, and other items required for erection welded 
into place.  Cut, form, punch, drill, and weld framing for bolted field assembly. 

1. Make shop connections by welding or by using high-strength bolts. 
2. Join flanges to webs of built-up members by a continuous, submerged arc-

welding process. 
3. Brace compression flange of primary framing with steel angles or cold-formed 

structural tubing between frame web and purlin web or girt web, so flange 
compressive strength is within allowable limits for any combination of loadings. 
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4. Weld clips to frames for attaching secondary framing. 
5. Shop Priming:  Prepare surfaces for shop priming according to SSPC-SP 2.  

Shop prime primary framing with specified primer after fabrication. 

D. Secondary Framing:  Shop fabricate framing components to indicated size and section 
by roll-forming or break-forming, with baseplates, bearing plates, stiffeners, and other 
plates required for erection welded into place.  Cut, form, punch, drill, and weld 
secondary framing for bolted field connections to primary framing. 

1. Make shop connections by welding or by using non-high-strength bolts. 
2. Shop Priming:  Prepare uncoated surfaces for shop priming according to SSPC-

SP 2.  Shop prime uncoated secondary framing with specified primer after 
fabrication. 

E. Metal Panels:  Fabricate and finish metal panels at the factory to greatest extent 
possible, by manufacturer's standard procedures and processes, as necessary to fulfill 
indicated performance requirements.  Comply with indicated profiles and with 
dimensional and structural requirements. 

1. Provide panel profile, including major ribs and intermediate stiffening ribs, if any, 
for full length of metal panel. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with erector present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of 
the Work. 

B. Before erection proceeds, survey elevations and locations of concrete bearing surfaces 
and locations of anchor rods, bearing plates, and other embedments to receive 
structural framing, with erector present, for compliance with requirements and metal 
building system manufacturer's tolerances. 

C. Proceed with erection only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean and prepare surfaces to be painted according to manufacturer's written 
instructions for each particular substrate condition. 

B. Provide temporary shores, guys, braces, and other supports during erection to keep 
structural framing secure, plumb, and in alignment against temporary construction 
loads and loads equal in intensity to design loads.  Remove temporary supports when 
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permanent structural framing, connections, and bracing are in place unless otherwise 
indicated. 

3.3 ERECTION OF STRUCTURAL FRAMING 

A. Erect metal building system according to manufacturer's written erection instructions 
and erection drawings. 

B. Do not field cut, drill, or alter structural members without written approval from metal 
building system manufacturer's professional engineer. 

C. Set structural framing accurately in locations and to elevations indicated, according to 
AISC specifications referenced in this Section.  Maintain structural stability of frame 
during erection. 

D. Base and Bearing Plates:  Clean concrete bearing surfaces of bond-reducing 
materials, and roughen surfaces prior to setting plates.  Clean bottom surface of plates. 

1. Set plates for structural members on wedges, shims, or setting nuts as required. 
2. Tighten anchor rods after supported members have been positioned and 

plumbed.  Do not remove wedges or shims but, if protruding, cut off flush with 
edge of plate before packing with grout. 

3. Promptly pack grout solidly between bearing surfaces and plates so no voids 
remain.  Neatly finish exposed surfaces; protect grout and allow to cure.  Comply 
with manufacturer's written installation instructions for shrinkage-resistant grouts. 

E. Align and adjust structural framing before permanently fastening.  Before assembly, 
clean bearing surfaces and other surfaces that will be in permanent contact with 
framing.  Perform necessary adjustments to compensate for discrepancies in 
elevations and alignment. 

1. Level and plumb individual members of structure. 
2. Make allowances for difference between temperature at time of erection and 

mean temperature when structure will be completed and in service. 

F. Primary Framing and End Walls:  Erect framing level, plumb, rigid, secure, and true to 
line.  Level baseplates to a true even plane with full bearing to supporting structures, 
set with double-nutted anchor bolts.  Use grout to obtain uniform bearing and to 
maintain a level base-line elevation.  Moist-cure grout for not less than seven days 
after placement. 

1. Make field connections using high-strength bolts installed according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts" for bolt 
type and joint type specified. 

a. Joint Type:  Snug tightened or pretensioned. 
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G. Secondary Framing:  Erect framing level, plumb, rigid, secure, and true to line.  Field 
bolt secondary framing to clips attached to primary framing. 

1. Provide rake or gable purlins with tight-fitting closure channels and fasciae. 
2. Locate and space wall girts to suit openings such as doors and windows. 
3. Provide supplemental framing at entire perimeter of openings, including doors, 

louvers, and other penetrations of roof and walls. 

H. Bracing:  Install bracing in roof and sidewalls where indicated on erection drawings. 

1. Tighten rod and cable bracing to avoid sag. 
2. Locate interior end-bay bracing only where indicated. 

I. Framing for Openings:  Provide shapes of proper design and size to reinforce openings 
and to carry loads and vibrations imposed, including equipment furnished under 
mechanical and electrical work.  Securely attach to structural framing. 

J. Erection Tolerances:  Maintain erection tolerances of structural framing within 
AISC 303. 

3.4 METAL PANEL INSTALLATION, GENERAL 

A. Examination:  Examine primary and secondary framing to verify that structural-panel 
support members and anchorages have been installed within alignment tolerances 
required by manufacturer. 

1. Examine roughing-in for components and systems penetrating metal panels, to 
verify actual locations of penetrations relative to seams before metal panel 
installation. 

B. General:  Anchor metal panels and other components of the Work securely in place, 
with provisions for thermal and structural movement. 

1. Field cut metal panels as required for doors, windows, and other openings.  Cut 
openings as small as possible, neatly to size required, and without damage to 
adjacent metal panel finishes. 

a. Field cutting of metal panels by torch is not permitted unless approved in 
writing by manufacturer. 

2. Install metal panels perpendicular to structural supports unless otherwise 
indicated. 

3. Flash and seal metal panels with weather closures at perimeter of openings and 
similar elements.  Fasten with self-tapping screws. 

4. Locate and space fastenings in uniform vertical and horizontal alignment. 
5. Locate metal panel splices over, but not attached to, structural supports with end 

laps in alignment. 
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6. Lap metal flashing over metal panels to allow moisture to run over and off the 
material. 

C. Lap-Seam Metal Panels:  Install screw fasteners using power tools with controlled 
torque adjusted to compress EPDM washers tightly without damage to washers, screw 
threads, or metal panels.  Install screws in predrilled holes. 

1. Arrange and nest side-lap joints so prevailing winds blow over, not into, lapped 
joints.  Lap ribbed or fluted sheets one full rib corrugation.  Apply metal panels 
and associated items for neat and weathertight enclosure.  Avoid "panel creep" 
or application not true to line. 

D. Metal Protection:  Where dissimilar metals contact each other or corrosive substrates, 
protect against galvanic action by painting contact surfaces with corrosion-resistant 
coating, by applying rubberized-asphalt underlayment to each contact surface, or by 
other permanent separation as recommended by metal roof panel manufacturer. 

E. Joint Sealers:  Install gaskets, joint fillers, and sealants where indicated and where 
required for weatherproof performance of metal panel assemblies.  Provide types of 
gaskets, fillers, and sealants indicated; or, if not indicated, provide types recommended 
by metal panel manufacturer. 

1. Seal metal panel end laps with double beads of tape or sealant the full width of 
panel.  Seal side joints where recommended by metal panel manufacturer. 

2. Prepare joints and apply sealants. 

3.5 METAL ROOF PANEL INSTALLATION 

A. General:  Provide metal roof panels of full length from eave to ridge unless otherwise 
indicated or restricted by shipping limitations. 

1. Install ridge caps as metal roof panel work proceeds. 
2. Flash and seal metal roof panels with weather closures at eaves and rakes.  

Fasten with self-tapping screws. 

B. Lap-Seam Metal Roof Panels:  Fasten metal roof panels to supports with exposed 
fasteners at each lapped joint, at location and spacing recommended by manufacturer. 

1. Provide metal-backed sealing washers under heads of exposed fasteners 
bearing on weather side of metal roof panels. 

2. Provide sealant tape at lapped joints of metal roof panels and between panels 
and protruding equipment, vents, and accessories. 

3. Apply a continuous ribbon of sealant tape to weather-side surface of fastenings 
on end laps and on side laps of nesting-type metal panels, on side laps of ribbed 
or fluted metal panels, and elsewhere as needed to make metal panels 
weatherproof to driving rains. 

4. At metal panel splices, nest panels with minimum 6-inch end lap, sealed with 
butyl-rubber sealant and fastened together by interlocking clamping plates. 
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C. Metal Fascia Panels:  Align bottom of metal panels and fasten with blind rivets, bolts, 
or self-drilling or self-tapping screws.  Flash and seal metal panels with weather 
closures where fasciae meet soffits, along lower panel edges, and at perimeter of all 
openings. 

D. Metal Roof Panel Installation Tolerances:  Shim and align metal roof panels within 
installed tolerance of 1/4 inch in 20 feet on slope and location lines as indicated and 
within 1/8-inch offset of adjoining faces and of alignment of matching profiles. 

3.6 METAL WALL PANEL INSTALLATION 

A. General:  Install metal wall panels in orientation, sizes, and locations indicated on 
Drawings.  Install panels perpendicular to girts, extending full height of building, unless 
otherwise indicated.  Anchor metal wall panels and other components of the Work 
securely in place, with provisions for thermal and structural movement. 

1. Unless otherwise indicated, begin metal panel installation at corners with center 
of rib lined up with line of framing. 

2. Shim or otherwise plumb substrates receiving metal wall panels. 
3. When two rows of metal panels are required, lap panels 4 inches minimum. 
4. When building height requires two rows of metal panels at gable ends, align lap 

of gable panels over metal wall panels at eave height. 
5. Rigidly fasten base end of metal wall panels and allow eave end free movement 

due to thermal expansion and contraction.  Predrill panels. 
6. Flash and seal metal wall panels with weather closures at eaves, rakes, and at 

perimeter of all openings.  Fasten with self-tapping screws. 
7. Install screw fasteners in predrilled holes. 
8. Install flashing and trim as metal wall panel work proceeds. 
9. Apply elastomeric sealant continuously between metal base channel (sill angle) 

and concrete, and elsewhere as indicated; or, if not indicated, as necessary for 
waterproofing. 

10. Align bottom of metal wall panels and fasten with blind rivets, bolts, or self-drilling 
or self-tapping screws. 

11. Provide weatherproof escutcheons for pipe and conduit penetrating exterior 
walls. 

B. Metal Wall Panels:  Install metal wall panels on exterior side of girts.  Attach metal wall 
panels to supports with fasteners as recommended by manufacturer. 

C. Installation Tolerances:  Shim and align metal wall panels within installed tolerance of 
1/4 inch in 20 feet, nonaccumulative, on level, plumb, and on location lines as 
indicated, and within 1/8-inch offset of adjoining faces and of alignment of matching 
profiles. 
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3.7 TRANSLUCENT PANEL INSTALLATION 

A. Translucent Panels:  Attach translucent panels to structural framing with fasteners 
according to manufacturer's written instructions.  Install panels perpendicular to 
supports unless otherwise indicated.  Anchor translucent panels securely in place, with 
provisions for thermal and structural movement. 

1. Provide end laps of not less than 6 inches and side laps of not less than 1-1/2-
inch corrugations for metal roof panels. 

2. Align horizontal laps with adjacent metal panels. 
3. Seal intermediate end laps and side laps of translucent panels with translucent 

mastic. 

3.8 DOOR AND FRAME INSTALLATION 

A. General:  Install doors and frames plumb, rigid, properly aligned, and securely fastened 
in place according to manufacturers' written instructions.  Coordinate installation with 
wall flashings and other components.  Seal perimeter of each door frame with 
elastomeric sealant used for metal wall panels. 

3.9 ACCESSORY INSTALLATION 

A. General:  Install accessories with positive anchorage to building and weathertight 
mounting, and provide for thermal expansion.  Coordinate installation with flashings 
and other components. 

1. Install components required for a complete metal roof panel assembly, including 
trim, copings, ridge closures, seam covers, flashings, sealants, gaskets, fillers, 
closure strips, and similar items. 

2. Install components for a complete metal wall panel assembly, including trim, 
copings, corners, seam covers, flashings, sealants, gaskets, fillers, closure strips, 
and similar items. 

3. Where dissimilar metals contact each other or corrosive substrates, protect 
against galvanic action by painting contact surfaces with corrosion-resistant 
coating, by applying rubberized-asphalt underlayment to each contact surface, or 
by other permanent separation as recommended by manufacturer. 

B. Flashing and Trim:  Comply with performance requirements, manufacturer's written 
installation instructions, and SMACNA's "Architectural Sheet Metal Manual."  Provide 
concealed fasteners where possible, and set units true to line and level as indicated.  
Install work with laps, joints, and seams that will be permanently watertight and 
weather resistant. 

1. Install exposed flashing and trim that is without excessive oil-canning, buckling, 
and tool marks and that is true to line and levels indicated, with exposed edges 
folded back to form hems.  Install sheet metal flashing and trim to fit substrates 
and to result in waterproof and weather-resistant performance. 
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2. Expansion Provisions:  Provide for thermal expansion of exposed flashing and 
trim.  Space movement joints at a maximum of 10 feet with no joints allowed 
within 24 inches of corner or intersection.  Where lapped or bayonet-type 
expansion provisions cannot be used or would not be sufficiently weather 
resistant and waterproof, form expansion joints of intermeshing hooked flanges, 
not less than 1 inch deep, filled with mastic sealant (concealed within joints). 

C. Louvers:  Locate and place louver units level, plumb, and at indicated alignment with 
adjacent work. 

1. Use concealed anchorages where possible.  Provide brass or lead washers fitted 
to screws where required to protect metal surfaces and to make a weathertight 
connection. 

2. Provide perimeter reveals and openings of uniform width for sealants and joint 
fillers. 

3. Protect galvanized- and nonferrous-metal surfaces from corrosion or galvanic 
action by applying a heavy coating of corrosion-resistant paint on surfaces that 
will be in contact with concrete, masonry, or dissimilar metals. 

4. Install concealed gaskets, flashings, joint fillers, and insulation as louver 
installation progresses, where weathertight louver joints are required.  Comply 
with Division 07 Section "Joint Sealants" for sealants applied during louver 
installation. 

3.10 FIELD QUALITY CONTROL 

A. Special Inspections:  Owner will engage a qualified special inspector to perform the 
following special inspections: 

1. Inspection of fabricators. 
2. Steel construction. 

B. Testing Agency:  Owner will engage a qualified testing agency to perform tests and 
inspections. 

C. Tests and Inspections: 

1. High-Strength, Field-Bolted Connections:  Connections shall be tested and 
inspected during installation according to RCSC's "Specification for Structural 
Joints Using ASTM A 325 or A 490 Bolts." 

2. Welded Connections:  In addition to visual inspection, field-welded connections 
shall be tested and inspected according to AWS D1.1/D1.1M and the following 
inspection procedures, at inspector's option: 

a. Liquid Penetrant Inspection:  ASTM E 165. 
b. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on 

finished weld.  Cracks or zones of incomplete fusion or penetration will not 
be accepted. 

c. Ultrasonic Inspection:  ASTM E 164. 
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d. Radiographic Inspection:  ASTM E 94. 

D. Product will be considered defective if it does not pass tests and inspections. 

E. Prepare test and inspection reports. 

3.11 CLEANING AND PROTECTION 

A. Touchup Painting:  After erection, promptly clean, prepare, and prime or reprime field 
connections, rust spots, and abraded surfaces of prime-painted structural 
framing, bearing plates, and accessories. 

1. Clean and prepare surfaces by SSPC-SP 2, "Hand Tool Cleaning," or by SSPC-
SP 3, "Power Tool Cleaning." 

2. Apply a compatible primer of same type as shop primer used on adjacent 
surfaces. 

B. Metal Panels:  Remove temporary protective coverings and strippable films, if any, as 
metal panels are installed.  On completion of metal panel installation, clean finished 
surfaces as recommended by metal panel manufacturer.  Maintain in a clean condition 
during construction. 

1. Replace metal panels that have been damaged or have deteriorated beyond 
successful repair by finish touchup or similar minor repair procedures. 

C. Louvers:  Clean exposed surfaces that are not protected by temporary covering, to 
remove fingerprints and soil during construction period.  Do not let soil accumulate until 
final cleaning. 

1. Restore louvers damaged during installation and construction period so no 
evidence remains of corrective work.  If results of restoration are unsuccessful, 
as determined by Architect, remove damaged units and replace with new units. 

a. Touch up minor abrasions in finishes with air-dried coating that matches 
color and gloss of, and is compatible with, factory-applied finish coating. 

END OF SECTION 133419 
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SECTION 260500 - COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Electrical equipment coordination and installation. 
2. Sleeves for raceways and cables. 
3. Sleeve seals. 
4. Grout. 
5. Common electrical installation requirements. 

1.3 DEFINITIONS 

A. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

B. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For sleeve seals. 

1.5 COORDINATION 

A. Coordinate arrangement, mounting, and support of electrical equipment: 

1. To allow maximum possible headroom unless specific mounting heights that 
reduce headroom are indicated. 

2. To provide for ease of disconnecting the equipment with minimum interference to 
other installations. 

3. To allow right of way for piping and conduit installed at required slope. 
4. So connecting raceways, cables, wireways, cable trays, and busways will be 

clear of obstructions and of the working and access space of other equipment. 

B. Coordinate installation of required supporting devices and set sleeves in cast-in-place 
concrete, masonry walls, and other structural components as they are constructed. 
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C. Coordinate location of access panels and doors for electrical items that are behind 
finished surfaces or otherwise concealed.  Access doors and panels are specified in 
Division 08 Section "Access Doors and Frames." 

D. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping."." 

PART 2 - PRODUCTS 

2.1 SLEEVES FOR RACEWAYS AND CABLES 

A. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron 
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated. 

B. Sleeves for Rectangular Openings:  Galvanized sheet steel. 

1. Minimum Metal Thickness: 

a. For sleeve cross-section rectangle perimeter less than 50 inches (1270 
mm) and no side more than 16 inches (400 mm), thickness shall be 0.052 
inch (1.3 mm). 

b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 
inches (1270 mm) and 1 or more sides equal to, or more than, 16 inches 
(400 mm), thickness shall be 0.138 inch (3.5 mm). 

2.2 SLEEVE SEALS 

A. Description:  Modular sealing device, designed for field assembly, to fill annular space 
between sleeve and raceway or cable. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Advance Products & Systems, Inc. 
b. Calpico, Inc. 
c. Metraflex Co. 
d. Pipeline Seal and Insulator, Inc. 

2. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or 
conduit.  Include type and number required for material and size of raceway or 
cable. 

3. Pressure Plates:  Stainless steel.  Include two for each sealing element. 
4. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure 

plates to sealing elements.  Include one for each sealing element. 
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2.3 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic 
aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable 
for application and a 30-minute working time. 

PART 3 - EXECUTION 

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION 

A. Comply with NECA 1. 

B. Measure indicated mounting heights to bottom of unit for suspended items and to 
center of unit for wall-mounting items. 

C. Headroom Maintenance:  If mounting heights or other location criteria are not 
indicated, arrange and install components and equipment to provide maximum 
possible headroom consistent with these requirements. 

D. Equipment:  Install to facilitate service, maintenance, and repair or replacement of 
components of both electrical equipment and other nearby installations.  Connect in 
such a way as to facilitate future disconnecting with minimum interference with other 
items in the vicinity. 

E. Right of Way:  Give to piping systems installed at a required slope. 

3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or 
busways penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and 
wall assemblies. 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or 
formed openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved 
opening. 

D. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall 
assemblies unless openings compatible with firestop system used are fabricated during 
construction of floor or wall. 

E. Cut sleeves to length for mounting flush with both surfaces of walls. 

F. Extend sleeves installed in floors 2 inches (50 mm) above finished floor level. 

G. Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve 
and raceway or cable, unless indicated otherwise. 
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H. Seal space outside of sleeves with grout for penetrations of concrete and masonry 

1. Promptly pack grout solidly between sleeve and wall so no voids remain.  Tool 
exposed surfaces smooth; protect grout while curing. 

I. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between 
sleeve and raceway or cable, using joint sealant appropriate for size, depth, and 
location of joint.  Comply with requirements in Division 07 Section "Joint Sealants". 

J. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, 
ceilings, and floors at raceway and cable penetrations.  Install sleeves and seal 
raceway and cable penetration sleeves with firestop materials.  Comply with 
requirements in Division 07 Section "Penetration Firestopping." 

K. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using cast-iron pipe 
sleeves and mechanical sleeve seals.  Select sleeve size to allow for 1-inch (25-mm) 
annular clear space between pipe and sleeve for installing mechanical sleeve seals. 

L. Underground, Exterior-Wall Penetrations:  Install cast-iron pipe sleeves.  Size sleeves 
to allow for 1-inch (25-mm) annular clear space between raceway or cable and sleeve 
for installing mechanical sleeve seals. 

3.3 SLEEVE-SEAL INSTALLATION 

A. Install to seal exterior wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for raceway 
or cable material and size.  Position raceway or cable in center of sleeve.  Assemble 
mechanical sleeve seals and install in annular space between raceway or cable and 
sleeve.  Tighten bolts against pressure plates that cause sealing elements to expand 
and make watertight seal. 

3.4 FIRESTOPPING 

A. Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical 
installations to restore original fire-resistance rating of assembly.  Firestopping 
materials and installation requirements are specified in Division 07 Section 
"Penetration Firestopping." 

END OF SECTION 260500 
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SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Building wires and cables rated 600 V and less. 
2. Connectors, splices, and terminations rated 600 V and less. 
3. Sleeves and sleeve seals for cables. 

1.3 DEFINITIONS 

A. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

B. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Qualification Data:  For testing agency. 

C. Field quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and 
capability to conduct the testing indicated, that is a member company of the 
InterNational Electrical Testing Association or is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to 
authorities having jurisdiction. 

1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 
Electrical Testing Association or the National Institute for Certification in 
Engineering Technologies to supervise on-site testing specified in Part 3. 
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B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Set sleeves in cast-in-place concrete, masonry walls, and other structural components 
as they are constructed. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS AND CABLES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Alcan Products Corporation; Alcan Cable Division. 
2. American Insulated Wire Corp.; a Leviton Company. 
3. General Cable Corporation. 
4. Senator Wire & Cable Company. 
5. Southwire Company. 

B. Copper Conductors:  Comply with NEMA WC 70. 

C. Conductor Insulation:  Comply with NEMA WC 70 for Types THHN-THWN. 

2.2 CONNECTORS AND SPLICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. AFC Cable Systems, Inc. 
2. Hubbell Power Systems, Inc. 
3. O-Z/Gedney; EGS Electrical Group LLC. 
4. 3M; Electrical Products Division. 
5. Tyco Electronics Corp. 

B. Description:  Factory-fabricated connectors and splices of size, ampacity rating, 
material, type, and class for application and service indicated. 

2.3 SLEEVES FOR CABLES 

A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized 
steel, plain ends. 
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B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron 
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated. 

C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 0.052- or 
0.138-inch (1.3- or 3.5-mm) thickness as indicated and of length to suit application. 

D. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 

2.4 SLEEVE SEALS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Advance Products & Systems, Inc. 
2. Calpico, Inc. 
3. Metraflex Co. 
4. Pipeline Seal and Insulator, Inc. 

B. Description:  Modular sealing device, designed for field assembly, to fill annular space 
between sleeve and cable. 

1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or 
conduit.  Include type and number required for material and size of raceway or 
cable. 

2. Pressure Plates:  Stainless steel.  Include two for each sealing element. 
3. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure 

plates to sealing elements.  Include one for each sealing element. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Feeders:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and 
larger. 

B. Branch Circuits:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG 
and larger. 

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND 
WIRING METHODS 

A. Service Entrance:  Type XHHW-2, single conductors in raceway. 

B. Exposed Feeders:  Type THHN-THWN, single conductors in raceway. 
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C. Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces:  Type THHN-
THWN, single conductors in raceway. 

D. Feeders Concealed in Concrete, below Slabs-on-Grade, and Underground:  
Type XHHW-2, single conductors in raceway. 

E. Exposed Branch Circuits, Including in Crawlspaces:  Type THHN-THWN, single 
conductors in raceway. 

F. Branch Circuits Concealed in Ceilings, Walls, and Partitions:  Type THHN-THWN, 
single conductors in raceway. 

G. Branch Circuits Concealed in Concrete, below Slabs-on-Grade, and Underground:  
Type THHN-THWN, single conductors in raceway. 

H. Class 1 Control Circuits:  Type THHN-THWN, in raceway. 

I. Class 2 Control Circuits:  Type THHN-THWN, in raceway. 

3.3 INSTALLATION OF CONDUCTORS AND CABLES 

A. Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated. 

B. Use manufacturer-approved pulling compound or lubricant where necessary; 
compound used must not deteriorate conductor or insulation.  Do not exceed 
manufacturer's recommended maximum pulling tensions and sidewall pressure values. 

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, 
that will not damage cables or raceway. 

D. Install exposed cables parallel and perpendicular to surfaces of exposed structural 
members, and follow surface contours where possible. 

E. Support cables according to Division 26 Section "Hangers and Supports for Electrical 
Systems." 

3.4 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published 
torque-tightening values.  If manufacturer's torque values are not indicated, use those 
specified in UL 486A and UL 486B. 

B. Make splices and taps that are compatible with conductor material and that possess 
equivalent or better mechanical strength and insulation ratings than unspliced 
conductors. 

1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors. 
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C. Wiring at Outlets:  Install conductor at each outlet, with at least 12 inches (300 mm) of 
slack. 

3.5 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or 
formed openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved 
opening. 

D. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall 
assemblies unless openings compatible with firestop system used are fabricated during 
construction of floor or wall. 

E. Cut sleeves to length for mounting flush with both wall surfaces. 

F. Extend sleeves installed in floors 2 inches (50 mm) above finished floor level. 

G. Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve 
and cable unless sleeve seal is to be installed. 

H. Seal space outside of sleeves with grout for penetrations of concrete and masonry and 
with approved joint compound for gypsum board assemblies. 

I. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between 
sleeve and cable, using joint sealant appropriate for size, depth, and location of joint 
according to Division 07 Section "Joint Sealants." 

J. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, 
ceilings, and floors at cable penetrations.  Install sleeves and seal with firestop 
materials according to Division 07 Section "Penetration Firestopping." 

K. Roof-Penetration Sleeves:  Seal penetration of individual cables with flexible boot-type 
flashing units applied in coordination with roofing work. 

L. Aboveground Exterior-Wall Penetrations:  Seal penetrations using sleeves and 
mechanical sleeve seals.  Size sleeves to allow for 1-inch (25-mm) annular clear space 
between pipe and sleeve for installing mechanical sleeve seals. 

M. Underground Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  Size 
sleeves to allow for 1-inch (25-mm) annular clear space between cable and sleeve for 
installing mechanical sleeve seals. 
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3.6 SLEEVE-SEAL INSTALLATION 

A. Install to seal underground exterior-wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for cable 
material and size.  Position cable in center of sleeve.  Assemble mechanical sleeve 
seals and install in annular space between cable and sleeve.  Tighten bolts against 
pressure plates that cause sealing elements to expand and make watertight seal. 

3.7 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to 
restore original fire-resistance rating of assembly according to Division 07 Section 
"Penetration Firestopping." 

3.8 FIELD QUALITY CONTROL 

A. Perform tests and inspections and prepare test reports. 

B. Tests and Inspections: 

1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

C. Test Reports:  Prepare a written report to record the following: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Test results that do not comply with requirements and corrective action taken to 

achieve compliance with requirements. 

D. Remove and replace malfunctioning units and retest as specified above. 

END OF SECTION 260519 

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 260519-6 
  



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 

SECTION 260526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes methods and materials for grounding systems and equipment. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Other Informational Submittals:  Plans showing dimensioned as-built locations of 
grounding features specified in Part 3 "Field Quality Control" Article, including the 
following: 
 
1. Ground rods. 

C. Qualification Data:  For testing agency and testing agency's field supervisor. 

D. Field quality-control test reports. 

E. Operation and Maintenance Data:  For grounding to include the following in 
emergency, operation, and maintenance manuals: 

a. Tests shall be to determine if ground resistance or impedance values 
remain within specified maximums, and instructions shall recommend 
corrective action if they do not. 

b. Include recommended testing intervals. 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and 
capability to conduct the testing indicated, that is a member company of the 
InterNational Electrical Testing Association or is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to 
authorities having jurisdiction. 
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1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 
Electrical Testing Association to supervise on-site testing specified in Part 3. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with UL 467 for grounding and bonding materials and equipment. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS 

A. Insulated Conductors:  Copper wire or cable insulated for 600 V unless otherwise 
required by applicable Code or authorities having jurisdiction. 

B. Bare Copper Conductors: 

1. Solid Conductors:  ASTM B 3. 
2. Stranded Conductors:  ASTM B 8. 
3. Tinned Conductors:  ASTM B 33. 
4. Bonding Cable:  28 kcmil, 14 strands of No. 17 AWG conductor, 1/4 inch (6 mm) 

in diameter. 
5. Bonding Conductor:  No. 4 or No. 6 AWG, stranded conductor. 
6. Bonding Jumper:  Copper tape, braided conductors, terminated with copper 

ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 
7. Tinned Bonding Jumper:  Tinned-copper tape, braided conductors, terminated 

with copper ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 

2.2 CONNECTORS 

A. Listed and labeled by a nationally recognized testing laboratory acceptable to 
authorities having jurisdiction for applications in which used, and for specific types, 
sizes, and combinations of conductors and other items connected. 

B. Welded Connectors:  Exothermic-welding kits of types recommended by kit 
manufacturer for materials being joined and installation conditions. 

2.3 GROUNDING ELECTRODES 

A. Ground Rods:  Copper-clad steel, sectional type; 3/4 inch by10 feet (19 mm by 3 m) in 
diameter. 
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PART 3 - EXECUTION 

3.1 APPLICATIONS 

A. Conductors:  Install solid conductor for No.  8  AWG and smaller, and stranded 
conductors for No.  6  AWG and larger, unless otherwise indicated. 

1. Bury at least 24 inches (600 mm) below grade. 
2. Duct-Bank Grounding Conductor:  Bury 12 inches (300 mm) above duct bank 

when indicated as part of duct-bank installation. 

B. Conductor Terminations and Connections: 

1. Pipe and Equipment Grounding Conductor Terminations:  Bolted connectors. 
2. Underground Connections:  Welded connectors, except at test wells and as 

otherwise indicated. 
3. Connections to Ground Rods at Test Wells:  Bolted connectors. 
4. Connections to Structural Steel:  Welded connectors. 

3.2 EQUIPMENT GROUNDING 

A. Install insulated equipment grounding conductors with all feeders and branch circuits. 

B. Install insulated equipment grounding conductors with the following items, in addition to 
those required by NFPA 70: 

1. Feeders and branch circuits. 
2. Lighting circuits. 
3. Receptacle circuits. 

4. Service and Central Equipment Locations and Wiring Closets:  Terminate 
grounding conductor on a 1/4-by-2-by-12-inch (6-by-50-by-300-mm) grounding 
bus. 

5. Terminal Cabinets:  Terminate grounding conductor on cabinet grounding 
terminal. 

3.3 INSTALLATION 

A. Grounding Conductors:  Route along shortest and straightest paths possible, unless 
otherwise indicated or required by Code.  Avoid obstructing access or placing 
conductors where they may be subjected to strain, impact, or damage. 

B. Ground Rods:  Drive rods until tops are 2 inches (50 mm) below finished floor or final 
grade, unless otherwise indicated. 
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1. Interconnect ground rods with grounding electrode conductor below grade and as 
otherwise indicated.  Make connections without exposing steel or damaging 
coating, if any. 

2. For grounding electrode system, install at least three rods spaced at least one-
rod length from each other and located at least the same distance from other 
grounding electrodes, and connect to the service grounding electrode conductor. 

C. Bonding Straps and Jumpers:  Install in locations accessible for inspection and 
maintenance, except where routed through short lengths of conduit. 

1. Bonding to Structure:  Bond straps directly to basic structure, taking care not to 
penetrate any adjacent parts. 

2. Bonding to Equipment Mounted on Vibration Isolation Hangers and Supports:  
Install so vibration is not transmitted to rigidly mounted equipment. 

3. Use exothermic-welded connectors for outdoor locations, but if a disconnect-type 
connection is required, use a bolted clamp. 

D. Grounding and Bonding for Piping: 

1. Metal Water Service Pipe:  Install insulated copper grounding conductors, in 
conduit, from building's main service equipment, or grounding bus, to main metal 
water service entrances to building.  Connect grounding conductors to main 
metal water service pipes, using a bolted clamp connector or by bolting a lug-
type connector to a pipe flange, using one of the lug bolts of the flange.  Where a 
dielectric main water fitting is installed, connect grounding conductor on street 
side of fitting.  Bond metal grounding conductor conduit or sleeve to conductor at 
each end. 

2. Water Meter Piping:  Use braided-type bonding jumpers to electrically bypass 
water meters.  Connect to pipe with a bolted connector. 

3. Bond each aboveground portion of gas piping system downstream from 
equipment shutoff valve. 

E. Ufer Ground (Concrete-Encased Grounding Electrode):  Fabricate according to 
NFPA 70, using a minimum of 20 feet (6 m) of bare copper conductor not smaller than 
No.  2/0  AWG. 

1. If concrete foundation is less than 20 feet (6 m) long, coil excess conductor within 
base of foundation. 

2. Bond grounding conductor to reinforcing steel in at least four locations and to 
anchor bolts.  Extend grounding conductor below grade and connect to building 
grounding grid or to grounding electrode external to concrete. 

3.4 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections and prepare test reports: 

1. After installing grounding system but before permanent electrical circuits have 
been energized, test for compliance with requirements. 
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2. Test completed grounding system at each location where a maximum ground-
resistance level is specified, at service disconnect enclosure grounding 
terminal, at ground test wells, and at individual ground rods.  Make tests at 
ground rods before any conductors are connected. 

a. Measure ground resistance not less than two full days after last trace of 
precipitation and without soil being moistened by any means other than 
natural drainage or seepage and without chemical treatment or other 
artificial means of reducing natural ground resistance. 

b. Perform tests by fall-of-potential method according to IEEE 81. 

3. Prepare dimensioned drawings locating each test well, ground rod and ground 
rod assembly, and other grounding electrodes.  Identify each by letter in 
alphabetical order, and key to the record of tests and observations.  Include the 
number of rods driven and their depth at each location, and include observations 
of weather and other phenomena that may affect test results.  Describe 
measures taken to improve test results. 

B. Report measured ground resistances that exceed the following values: 

1. Power and Lighting Equipment or System with Capacity 500 kVA and Less:  10 
ohms. 

C. Excessive Ground Resistance:  If resistance to ground exceeds specified values, notify 
Architect promptly and include recommendations to reduce ground resistance. 

END OF SECTION 260526 
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SECTION 260533 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical 
wiring. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. ENT:  Electrical nonmetallic tubing. 

C. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

D. FMC:  Flexible metal conduit. 

E. IMC:  Intermediate metal conduit. 

F. LFMC:  Liquidtight flexible metal conduit. 

G. LFNC:  Liquidtight flexible nonmetallic conduit. 

H. NBR:  Acrylonitrile-butadiene rubber. 

I. RNC:  Rigid nonmetallic conduit. 

1.4 SUBMITTALS 

A. Product Data:  For surface raceways, wireways and fittings, floor boxes, hinged-cover 
enclosures, and cabinets. 

B. Shop Drawings:  For the following raceway components.  Include plans, elevations, 
sections, details, and attachments to other work. 

1. Custom enclosures and cabinets. 
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C. Manufacturer Seismic Qualification Certification:  Submit certification that enclosures 
and cabinets and their mounting provisions, including those for internal components, 
will withstand seismic forces defined in Division 26 Section "Vibration and Seismic 
Controls for Electrical Systems." Include the following: 

1. Basis for Certification:  Indicate whether withstand certification is based on actual 
test of assembled components or on calculation. 

a. The term "withstand" means "the cabinet or enclosure will remain in place 
without separation of any parts when subjected to the seismic forces 
specified." 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and 
locate and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is 
based and their installation requirements. 

D. Qualification Data:  For professional engineer and testing agency. 

E. Source quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

B. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 METAL CONDUIT AND TUBING 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. AFC Cable Systems, Inc. 
2. Alflex Inc. 
3. Allied Tube & Conduit; a Tyco International Ltd. Co. 
4. Anamet Electrical, Inc.; Anaconda Metal Hose. 
5. Electri-Flex Co. 
6. Manhattan/CDT/Cole-Flex. 
7. Maverick Tube Corporation. 
8. O-Z Gedney; a unit of General Signal. 
9. Wheatland Tube Company. 

B. Rigid Steel Conduit:  ANSI C80.1. 
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C. IMC:  ANSI C80.6. 

D. PVC-Coated Steel Conduit:  PVC-coated rigid steel conduit. 

1. Comply with NEMA RN 1. 
2. Coating Thickness:  0.040 inch (1 mm), minimum. 

E. EMT:  ANSI C80.3. 

F. FMC:  Zinc-coated steel. 

G. LFMC:  Flexible steel conduit with PVC jacket. 

H. Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:  
NEMA FB 1; listed for type and size raceway with which used, and for application and 
environment in which installed. 

1. Conduit Fittings for Hazardous (Classified) Locations:  Comply with UL 886. 
2. Fittings for EMT:  Steel or die-cast, set-screw or compression type. 
3. Coating for Fittings for PVC-Coated Conduit:  Minimum thickness, 0.040 inch (1 

mm), with overlapping sleeves protecting threaded joints. 

I. Joint Compound for Rigid Steel Conduit or IMC:  Listed for use in cable connector 
assemblies, and compounded for use to lubricate and protect threaded raceway joints 
from corrosion and enhance their conductivity. 

2.2 NONMETALLIC CONDUIT AND TUBING 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. AFC Cable Systems, Inc. 
2. Anamet Electrical, Inc.; Anaconda Metal Hose. 
3. Arnco Corporation. 
4. CANTEX Inc. 
5. CertainTeed Corp.; Pipe & Plastics Group. 
6. Condux International, Inc. 
7. ElecSYS, Inc. 
8. Electri-Flex Co. 
9. Lamson & Sessions; Carlon Electrical Products. 
10. Manhattan/CDT/Cole-Flex. 
11. RACO; a Hubbell Company. 
12. Thomas & Betts Corporation. 

B. ENT:  NEMA TC 13. 

C. RNC:  NEMA TC 2, Type EPC-40-PVC,  unless otherwise indicated. 

D. LFNC:  UL 1660. 
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E. Fittings for ENT and RNC:  NEMA TC 3; match to conduit or tubing type and material. 

F. Fittings for LFNC:  UL 514B. 

2.3 BOXES, ENCLOSURES, AND CABINETS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc. 
2. EGS/Appleton Electric. 
3. Erickson Electrical Equipment Company. 
4. Hoffman. 
5. Hubbell Incorporated; Killark Electric Manufacturing Co. Division. 
6. O-Z/Gedney; a unit of General Signal. 
7. RACO; a Hubbell Company. 
8. Robroy Industries, Inc.; Enclosure Division. 
9. Scott Fetzer Co.; Adalet Division. 
10. Spring City Electrical Manufacturing Company. 
11. Thomas & Betts Corporation. 
12. Walker Systems, Inc.; Wiremold Company (The). 
13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary. 

B. Sheet Metal Outlet and Device Boxes:  NEMA OS 1. 

C. Cast-Metal Outlet and Device Boxes:  NEMA FB 1, ferrous alloy, Type FD, with 
gasketed cover. 

D. Metal Floor Boxes:  Cast metal, fully adjustable, rectangular. 

E. Small Sheet Metal Pull and Junction Boxes:  NEMA OS 1. 

F. Cast-Metal Access, Pull, and Junction Boxes:  NEMA FB 1, galvanized, cast iron with 
gasketed cover. 

G. Hinged-Cover Enclosures:  NEMA 250, Type 1, with continuous-hinge cover with flush 
latch, unless otherwise indicated. 

1. Metal Enclosures:  Steel, finished inside and out with manufacturer's standard 
enamel. 

H. Cabinets: 

1. NEMA 250, Type 1, galvanized-steel box with removable interior panel and 
removable front, finished inside and out with manufacturer's standard enamel. 

2. Hinged door in front cover with flush latch and concealed hinge. 
3. Key latch to match panelboards. 
4. Metal barriers to separate wiring of different systems and voltage. 
5. Accessory feet where required for freestanding equipment. 
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2.4 SLEEVES FOR RACEWAYS 

A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized 
steel, plain ends. 

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron 
pressure pipe, with plain ends and integral waterstop, unless otherwise indicated. 

C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 0.052- or 
0.138-inch (1.3- or 3.5-mm) thickness as indicated and of length to suit application. 

D. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 

2.5 SLEEVE SEALS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Advance Products & Systems, Inc. 
2. Calpico, Inc. 
3. Metraflex Co. 
4. Pipeline Seal and Insulator, Inc. 

B. Description:  Modular sealing device, designed for field assembly, to fill annular space 
between sleeve and cable. 

1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or 
conduit.  Include type and number required for material and size of raceway or 
cable. 

2. Pressure Plates:  Stainless steel.  Include two for each sealing element. 
3. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure 

plates to sealing elements.  Include one for each sealing element. 

2.6 SOURCE QUALITY CONTROL FOR UNDERGROUND ENCLOSURES 

A. Handhole and Pull-Box Prototype Test:  Test prototypes of handholes and boxes for 
compliance with SCTE 77.  Strength tests shall be for specified tier ratings of products 
supplied. 

1. Tests of materials shall be performed by a independent testing agency. 
2. Strength tests of complete boxes and covers shall be by either an independent 

testing agency or manufacturer.  A qualified registered professional engineer 
shall certify tests by manufacturer. 

3. Testing machine pressure gages shall have current calibration certification 
complying with ISO 9000 and ISO 10012, and traceable to NIST standards. 
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PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Outdoors:  Apply raceway products as specified below, unless otherwise indicated: 

1. Exposed Conduit:  Rigid steel conduit. 
2. Concealed Conduit, Aboveground:  Rigid steel or IMC conduit. 
3. Underground Conduit:  RNC, Type EPC-40-PVC, direct buried. 
4. Connection to Vibrating Equipment (Including Transformers and Hydraulic, 

Pneumatic, Electric Solenoid, or Motor-Driven Equipment):  LFMC. 
5. Boxes and Enclosures, Aboveground:  NEMA 250, Type 3R. 

B. Comply with the following indoor applications, unless otherwise indicated: 

1. Exposed, Not Subject to Physical Damage:  EMT. 
2. Exposed, Not Subject to Severe Physical Damage:  EMT. 
3. Exposed and Subject to Severe Physical Damage:  Rigid steel conduit.  Includes 

raceways in the following locations: 

a. Loading dock. 
b. Corridors used for traffic of mechanized carts, forklifts, and pallet-handling 

units. 

4. Concealed in Ceilings and Interior Walls and Partitions:  EMT. 
5. Connection to Vibrating Equipment (Including Transformers and Hydraulic, 

Pneumatic, Electric Solenoid, or Motor-Driven Equipment):  FMC, except use 
LFMC in damp or wet locations. 

6. Damp or Wet Locations:  Rigid steel conduit. 
7. Raceways for Optical Fiber or Communications Cable in Spaces Used for 

Environmental Air:  Plenum-type, optical fiber/communications cable raceway. 
8. Raceways for Optical Fiber or Communications Cable Risers in Vertical Shafts:  

Riser-type, optical fiber/communications cable raceway. 
9. Raceways for Concealed General Purpose Distribution of Optical Fiber or 

Communications Cable:  Riser-type, optical fiber/communications cable raceway 
Plenum-type, optical fiber/communications cable raceway. 

10. Boxes and Enclosures:  NEMA 250, Type 1, except use NEMA 250, Type 4, 
stainless steel in damp or wet locations. 

C. Minimum Raceway Size:  3/4-inch (21-mm) trade size. 

D. Raceway Fittings:  Compatible with raceways and suitable for use and location. 

1. Rigid and Intermediate Steel Conduit:  Use threaded rigid steel conduit fittings, 
unless otherwise indicated. 

2. PVC Externally Coated, Rigid Steel Conduits:  Use only fittings listed for use with 
that material.  Patch and seal all joints, nicks, and scrapes in PVC coating after 
installing conduits and fittings.  Use sealant recommended by fitting 
manufacturer. 
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E. Install nonferrous conduit or tubing for circuits operating above 60 Hz.  Where 
aluminum raceways are installed for such circuits and pass through concrete, install in 
nonmetallic sleeve. 

F. Do not install aluminum conduits in contact with concrete. 

3.2 INSTALLATION 

A. Comply with NECA 1 for installation requirements applicable to products specified in 
Part 2 except where requirements on Drawings or in this Article are stricter. 

B. Keep raceways at least 6 inches (150 mm) away from parallel runs of flues and steam 
or hot-water pipes.  Install horizontal raceway runs above water and steam piping. 

C. Complete raceway installation before starting conductor installation. 

D. Support raceways as specified in Division 26 Section "Hangers and Supports for 
Electrical Systems." 

E. Arrange stub-ups so curved portions of bends are not visible above the finished slab. 

F. Install no more than the equivalent of three 90-degree bends in any conduit run except 
for communications conduits, for which fewer bends are allowed. 

G. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise 
indicated. 

H. Raceways Embedded in Slabs: 

1. Run conduit larger than 1-inch (27-mm) trade size, parallel or at right angles to 
main reinforcement.  Where at right angles to reinforcement, place conduit close 
to slab support. 

2. Arrange raceways to cross building expansion joints at right angles with 
expansion fittings. 

3. Change from ENT to RNC, Type EPC-40-PVC, rigid steel conduit, or IMC before 
rising above the floor. 

I. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions:  
Apply listed compound to threads of raceway and fittings before making up joints.  
Follow compound manufacturer's written instructions. 

J. Raceway Terminations at Locations Subject to Moisture or Vibration:  Use insulating 
bushings to protect conductors, including conductors smaller than No. 4 AWG. 

K. Install pull wires in empty raceways.  Use polypropylene or monofilament plastic line 
with not less than 200-lb (90-kg) tensile strength.  Leave at least 12 inches (300 mm) of 
slack at each end of pull wire. 
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L. Raceways for Optical Fiber and Communications Cable:  Install raceways, metallic and 
nonmetallic, rigid and flexible, as follows: 

1. 3/4-Inch (19-mm) Trade Size and Smaller:  Install raceways in maximum lengths 
of 50 feet (15 m). 

2. 1-Inch (25-mm) Trade Size and Larger:  Install raceways in maximum lengths of 
75 feet (23 m). 

3. Install with a maximum of two 90-degree bends or equivalent for each length of 
raceway unless Drawings show stricter requirements.  Separate lengths with pull 
or junction boxes or terminations at distribution frames or cabinets where 
necessary to comply with these requirements. 

M. Install raceway sealing fittings at suitable, approved, and accessible locations and fill 
them with listed sealing compound.  For concealed raceways, install each fitting in a 
flush steel box with a blank cover plate having a finish similar to that of adjacent plates 
or surfaces.  Install raceway sealing fittings at the following points: 

1. Where conduits pass from warm to cold locations, such as boundaries of 
refrigerated spaces. 

2. Where otherwise required by NFPA 70. 

N. Flexible Conduit Connections:  Use maximum of 72 inches (1830 mm) of flexible 
conduit for recessed and semirecessed lighting fixtures,  equipment subject to 
vibration, noise transmission, or movement; and for transformers and motors. 

1. Use LFMC in damp or wet locations subject to severe physical damage. 
2. Use LFMC or LFNC in damp or wet locations not subject to severe physical 

damage. 

O. Recessed Boxes in Masonry Walls:  Saw-cut opening for box in center of cell of 
masonry block, and install box flush with surface of wall. 

P. Set metal floor boxes level and flush with finished floor surface. 

Q. Set nonmetallic floor boxes level.  Trim after installation to fit flush with finished floor 
surface. 

3.3 INSTALLATION OF UNDERGROUND CONDUIT 

A. Direct-Buried Conduit: 

1. Excavate trench bottom to provide firm and uniform support for conduit.  Prepare 
trench bottom as specified in Division 31 Section "Earth Moving" for pipe less 
than 6 inches (150 mm) in nominal diameter. 

2. Install backfill as specified in Division 31 Section "Earth Moving." 
3. After installing conduit, backfill and compact.  Start at tie-in point, and work 

toward end of conduit run, leaving conduit at end of run free to move with 
expansion and contraction as temperature changes during this process.  Firmly 
hand tamp backfill around conduit to provide maximum supporting strength.  
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After placing controlled backfill to within 12 inches (300 mm) of finished grade, 
make final conduit connection at end of run and complete backfilling with normal 
compaction as specified in Division 31 Section "Earth Moving." 

4. Install manufactured duct elbows for stub-ups at poles and equipment and at 
building entrances through the floor, unless otherwise indicated.  Encase elbows 
for stub-up ducts throughout the length of the elbow. 

5. Install manufactured rigid steel conduit elbows for stub-ups at poles and 
equipment and at building entrances through the floor. 

a. Couple steel conduits to ducts with adapters designed for this purpose, and 
encase coupling with 3 inches (75 mm) of concrete. 

b. For stub-ups at equipment mounted on outdoor concrete bases, extend 
steel conduit horizontally a minimum of 60 inches (1500 mm) from edge of 
equipment pad or foundation.  Install insulated grounding bushings on 
terminations at equipment. 

6. Warning Planks:  Bury warning planks approximately 12 inches (300 mm) above 
direct-buried conduits, placing them 24 inches (600 mm) o.c.  Align planks along 
the width and along the centerline of conduit. 

3.4 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Coordinate sleeve selection and application with selection and application of 
firestopping specified in Division 07 Section "Penetration Firestopping." 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or 
formed openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved 
opening. 

D. Rectangular Sleeve Minimum Metal Thickness: 

1. For sleeve cross-section rectangle perimeter less than 50 inches (1270 mm) and 
no side greater than 16 inches (400 mm), thickness shall be 0.052 inch (1.3 mm). 

2. For sleeve cross-section rectangle perimeter equal to, or greater than, 50 inches 
(1270 mm) and 1 or more sides equal to, or greater than, 16 inches (400 mm), 
thickness shall be 0.138 inch (3.5 mm). 

E. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall 
assemblies unless openings compatible with firestop system used are fabricated during 
construction of floor or wall. 

F. Cut sleeves to length for mounting flush with both surfaces of walls. 

G. Extend sleeves installed in floors 2 inches (50 mm) above finished floor level. 
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H. Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve 
and raceway unless sleeve seal is to be installed or unless seismic criteria require 
different clearance. 

I. Seal space outside of sleeves with grout for penetrations of concrete and masonry and 
with approved joint compound for gypsum board assemblies. 

J. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between 
sleeve and raceway, using joint sealant appropriate for size, depth, and location of 
joint.  Refer to Division 07 Section "Joint Sealants" for materials and installation. 

K. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, 
ceilings, and floors at raceway penetrations.  Install sleeves and seal with firestop 
materials.  Comply with Division 07 Section "Penetration Firestopping." 

L. Roof-Penetration Sleeves:  Seal penetration of individual raceways with flexible, boot-
type flashing units applied in coordination with roofing work. 

M. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using sleeves and 
mechanical sleeve seals.  Select sleeve size to allow for 1-inch (25-mm) annular clear 
space between pipe and sleeve for installing mechanical sleeve seals. 

N. Underground, Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  
Size sleeves to allow for 1-inch (25-mm) annular clear space between raceway and 
sleeve for installing mechanical sleeve seals. 

3.5 SLEEVE-SEAL INSTALLATION 

A. Install to seal underground, exterior wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for raceway 
material and size.  Position raceway in center of sleeve.  Assemble mechanical sleeve 
seals and install in annular space between raceway and sleeve.  Tighten bolts against 
pressure plates that cause sealing elements to expand and make watertight seal. 

3.6 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to 
restore original fire-resistance rating of assembly.  Firestopping materials and 
installation requirements are specified in Division 07 Section "Penetration 
Firestopping." 

3.7 PROTECTION 

A. Provide final protection and maintain conditions that ensure coatings, finishes, and 
cabinets are without damage or deterioration at time of Substantial Completion. 
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1. Repair damage to galvanized finishes with zinc-rich paint recommended by 
manufacturer. 

2. Repair damage to PVC or paint finishes with matching touchup coating 
recommended by manufacturer. 

END OF SECTION 260533 
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SECTION 260548 - VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 
1. Channel support systems. 
2. Restraint cables. 
3. Hanger rod stiffeners. 
4. Anchorage bushings and washers. 

B. Related Sections include the following: 

1. Division 26 Section "Hangers And Supports For Electrical Systems" for 
commonly used electrical supports and installation requirements. 

1.3 DEFINITIONS 

A. The IBC:  International Building Code. 

B. ICC-ES:  ICC-Evaluation Service. 

C. OSHPD:  Office of Statewide Health Planning and Development for the State of 
California. 

1.4 PERFORMANCE REQUIREMENTS 

A. Seismic-Restraint Loading:  Coordinate all seismic performance requirements with 
structural engineer. 

1.5 SUBMITTALS 

A. Product Data:  For the following: 

1. Include rated load, rated deflection, and overload capacity for each vibration 
isolation device. 

VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS 260548 - 1 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 

2. Illustrate and indicate style, material, strength, fastening provision, and finish for 
each type and size of seismic-restraint component used. 

a. Tabulate types and sizes of seismic restraints, complete with report 
numbers and rated strength in tension and shear as evaluated by an 
agency acceptable to authorities having jurisdiction. 

b. Annotate to indicate application of each product submitted and compliance 
with requirements. 

3. Restrained-Isolation Devices:  Include ratings for horizontal, vertical, and 
combined loads. 

B. Delegated-Design Submittal:  For vibration isolation and seismic-restraint details 
indicated to comply with performance requirements and design criteria, including 
analysis data signed and sealed by the qualified professional engineer responsible for 
their preparation. 

1. Design Calculations:  Calculate static and dynamic loading due to equipment 
weight and operation, seismic forces required to select vibration isolators and 
seismic restraints. 

a. Coordinate design calculations with wind-load calculations required for 
equipment mounted outdoors.  Comply with requirements in other 
Division 26 Sections for equipment mounted outdoors. 

2. Indicate materials and dimensions and identify hardware, including attachment 
and anchorage devices. 

3. Field-fabricated supports. 
4. Seismic-Restraint Details: 

a. Design Analysis:  To support selection and arrangement of seismic 
restraints.  Include calculations of combined tensile and shear loads. 

b. Details:  Indicate fabrication and arrangement.  Detail attachments of 
restraints to the restrained items and to the structure.  Show attachment 
locations, methods, and spacings.  Identify components, list their strengths, 
and indicate directions and values of forces transmitted to the structure 
during seismic events.  Indicate association with vibration isolation devices. 

c. Preapproval and Evaluation Documentation:  By an agency acceptable to 
authorities having jurisdiction, showing maximum ratings of restraint items 
and the basis for approval (tests or calculations). 

C. Coordination Drawings:  Show coordination of seismic bracing for electrical 
components with other systems and equipment in the vicinity, including other supports 
and seismic restraints. 

D. Welding certificates. 

E. Qualification Data:  For professional engineer and testing agency. 

F. Field quality-control test reports. 
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1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and 
capability to conduct the testing indicated, that is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to 
authorities having jurisdiction. 

B. Comply with seismic-restraint requirements in the IBC unless requirements in this 
Section are more stringent. 

C. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural 
Welding Code - Steel." 

D. Seismic-restraint devices shall have horizontal and vertical load testing and analysis 
and shall bear anchorage preapproval OPA number from OSHPD, preapproval by ICC-
ES, or preapproval by another agency acceptable to authorities having jurisdiction, 
showing maximum seismic-restraint ratings.  Ratings based on independent testing are 
preferred to ratings based on calculations.  If preapproved ratings are not available, 
submittals based on independent testing are preferred.  Calculations (including 
combining shear and tensile loads) to support seismic-restraint designs must be signed 
and sealed by a qualified professional engineer. 

E. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 SEISMIC-RESTRAINT DEVICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Amber/Booth Company, Inc. 
2. California Dynamics Corporation. 
3. Cooper B-Line, Inc.; a division of Cooper Industries. 
4. Hilti Inc. 
5. Loos & Co.; Seismic Earthquake Division. 
6. Mason Industries. 
7. TOLCO Incorporated; a brand of NIBCO INC. 
8. Unistrut; Tyco International, Ltd. 

B. General Requirements for Restraint Components:  Rated strengths, features, and 
application requirements shall be as defined in reports by an agency acceptable to 
authorities having jurisdiction. 

1. Structural Safety Factor:  Allowable strength in tension, shear, and pullout force 
of components shall be at least four times the maximum seismic forces to which 
they will be subjected. 
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C. Channel Support System:  MFMA-3, shop- or field-fabricated support assembly made 
of slotted steel channels with accessories for attachment to braced component at one 
end and to building structure at the other end and other matching components and with 
corrosion-resistant coating; and rated in tension, compression, and torsion forces. 

D. Restraint Cables:  ASTM A 492 stainless-steel cables with end connections made of 
steel assemblies with thimbles, brackets, swivels, and bolts designed for restraining 
cable service; and with a minimum of two clamping bolts for cable engagement. 

E. Hanger Rod Stiffener:  Steel tube or steel slotted-support-system sleeve with internally 
bolted connections to hanger rod.  Do not weld stiffeners to rods. 

F. Bushings for Floor-Mounted Equipment Anchor:  Neoprene bushings designed for rigid 
equipment mountings, and matched to type and size of anchors and studs. 

G. Bushing Assemblies for Wall-Mounted Equipment Anchorage:  Assemblies of 
neoprene elements and steel sleeves designed for rigid equipment mountings, and 
matched to type and size of attachment devices. 

H. Resilient Isolation Washers and Bushings:  One-piece, molded, oil- and water-resistant 
neoprene, with a flat washer face. 

I. Mechanical Anchor:  Drilled-in and stud-wedge or female-wedge type in zinc-coated 
steel for interior applications and stainless steel for exterior applications.  Select 
anchors with strength required for anchor and as tested according to ASTM E 488.  
Minimum length of eight times diameter. 

J. Adhesive Anchor:  Drilled-in and capsule anchor system containing polyvinyl or 
urethane methacrylate-based resin and accelerator, or injected polymer or hybrid 
mortar adhesive.  Provide anchor bolts and hardware with zinc-coated steel for interior 
applications and stainless steel for exterior applications.  Select anchor bolts with 
strength required for anchor and as tested according to ASTM E 488. 

2.2 FACTORY FINISHES 

A. Finish:  Manufacturer's standard prime-coat finish ready for field painting. 

B. Finish:  Manufacturer's standard paint applied to factory-assembled and -tested 
equipment before shipping. 

1. Powder coating on springs and housings. 
2. All hardware shall be galvanized.  Hot-dip galvanize metal components for 

exterior use. 
3. Baked enamel or powder coat for metal components on isolators for interior use. 
4. Color-code or otherwise mark vibration isolation and seismic-control devices to 

indicate capacity range. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and equipment to receive vibration isolation and seismic-control 
devices for compliance with requirements for installation tolerances and other 
conditions affecting performance. 

B. Examine roughing-in of reinforcement and cast-in-place anchors to verify actual 
locations before installation. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLICATIONS 

A. Multiple Raceways or Cables:  Secure raceways and cables to trapeze member with 
clamps approved for application by an agency acceptable to authorities having 
jurisdiction. 

B. Hanger Rod Stiffeners:  Install hanger rod stiffeners where indicated or scheduled on 
Drawings to receive them and where required to prevent buckling of hanger rods due 
to seismic forces. 

C. Strength of Support and Seismic-Restraint Assemblies:  Where not indicated, select 
sizes of components so strength will be adequate to carry present and future static and 
seismic loads within specified loading limits. 

3.3 SEISMIC-RESTRAINT DEVICE INSTALLATION 

A. Equipment and Hanger Restraints: 

1. Install restrained isolators on electrical equipment. 
2. Install resilient, bolt-isolation washers on equipment anchor bolts where 

clearance between anchor and adjacent surface exceeds 0.125 inch (3.2 mm). 
3. Install seismic-restraint devices using methods approved by an agency 

acceptable to authorities having jurisdiction providing required submittals for 
component. 

B. Install bushing assemblies for mounting bolts for wall-mounted equipment, arranged to 
provide resilient media where equipment or equipment-mounting channels are 
attached to wall. 

C. Attachment to Structure:  If specific attachment is not indicated, anchor bracing to 
structure at flanges of beams, at upper truss chords of bar joists, or at concrete 
members. 

D. Drilled-in Anchors: 
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1. Identify position of reinforcing steel and other embedded items prior to drilling 
holes for anchors.  Do not damage existing reinforcing or embedded items during 
coring or drilling.  Notify the structural engineer if reinforcing steel or other 
embedded items are encountered during drilling.  Locate and avoid prestressed 
tendons, electrical and telecommunications conduit, and gas lines. 

2. Do not drill holes in concrete or masonry until concrete, mortar, or grout has 
achieved full design strength. 

3. Wedge Anchors:  Protect threads from damage during anchor installation.  
Heavy-duty sleeve anchors shall be installed with sleeve fully engaged in the 
structural element to which anchor is to be fastened. 

4. Adhesive Anchors:  Clean holes to remove loose material and drilling dust prior 
to installation of adhesive.  Place adhesive in holes proceeding from the bottom 
of the hole and progressing toward the surface in such a manner as to avoid 
introduction of air pockets in the adhesive. 

5. Set anchors to manufacturer's recommended torque, using a torque wrench. 
6. Install zinc-coated steel anchors for interior and stainless-steel anchors for 

exterior applications. 

3.4 ACCOMMODATION OF DIFFERENTIAL SEISMIC MOTION 

A. Install flexible connections in runs of raceways, cables, wireways, cable trays, and 
busways where they cross seismic joints, where adjacent sections or branches are 
supported by different structural elements, and where they terminate with connection to 
equipment that is anchored to a different structural element from the one supporting 
them as they approach equipment. 

3.5 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

B. Tests and Inspections: 

1. Provide evidence of recent calibration of test equipment by a testing agency 
acceptable to authorities having jurisdiction. 

2. Schedule test with Owner, through Architect, before connecting anchorage 
device to restrained component (unless postconnection testing has been 
approved), and with at least seven days' advance notice. 

3. Obtain Architect's approval before transmitting test loads to structure.  Provide 
temporary load-spreading members. 

4. Test at least four Insert number of each type and size of installed anchors and 
fasteners selected by Architect. 

5. Test to 90 percent of rated proof load of device. 
6. Measure isolator restraint clearance. 
7. Measure isolator deflection. 
8. Verify snubber minimum clearances. 
9. If a device fails test, modify all installations of same type and retest until 

satisfactory results are achieved. 

VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS 260548 - 6 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 

C. Remove and replace malfunctioning units and retest as specified above. 

D. Prepare test and inspection reports. 

3.6 ADJUSTING 

A. Adjust isolators after isolated equipment is at operating weight. 

B. Adjust limit stops on restrained spring isolators to mount equipment at normal 
operating height.  After equipment installation is complete, adjust limit stops so they are 
out of contact during normal operation. 

C. Adjust active height of spring isolators. 

D. Adjust restraints to permit free movement of equipment within normal mode of 
operation. 

END OF SECTION 260548 
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SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Identification for raceway and metal-clad cable. 
2. Identification for conductors and communication and control cable. 
3. Underground-line warning tape. 
4. Warning labels and signs. 
5. Instruction signs. 
6. Equipment identification labels. 
7. Miscellaneous identification products. 

1.3 SUBMITTALS 

A. Product Data:  For each electrical identification product indicated. 

B. Identification Schedule:  An index of nomenclature of electrical equipment and system 
components used in identification signs and labels. 

C. Samples:  For each type of label and sign to illustrate size, colors, lettering style, 
mounting provisions, and graphic features of identification products. 

1.4 QUALITY ASSURANCE 

A. Comply with ANSI A13.1 and ANSI C2. 

B. Comply with NFPA 70. 

C. Comply with 29 CFR 1910.145. 

1.5 COORDINATION 

A. Coordinate identification names, abbreviations, colors, and other features with 
requirements in the Contract Documents, Shop Drawings, manufacturer's wiring 
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diagrams, and the Operation and Maintenance Manual, and with those required by 
codes, standards, and 29 CFR 1910.145.  Use consistent designations throughout 
Project. 

B. Coordinate installation of identifying devices with completion of covering and painting 
of surfaces where devices are to be applied. 

C. Coordinate installation of identifying devices with location of access panels and doors. 

D. Install identifying devices before installing acoustical ceilings and similar concealment. 

PART 2 - PRODUCTS 

2.1 RACEWAY AND METAL-CLAD CABLE IDENTIFICATION MATERIALS 

A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length 
of color field for each raceway and cable size. 

B. Color for Printed Legend: 

1. Power Circuits:  Black letters on an orange field. 
2. Legend:  Indicate system or service and voltage, if applicable. 

C. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- 
and chemical-resistant coating and matching wraparound adhesive tape for securing 
ends of legend label. 

D. Snap-Around Labels:  Slit, pretensioned, flexible, preprinted, color-coded acrylic 
sleeves, with diameter sized to suit diameter of raceway or cable it identifies and to 
stay in place by gripping action. 

E. Snap-Around, Color-Coding Bands:  Slit, pretensioned, flexible, solid-colored acrylic 
sleeves, 2 inches (50 mm) long, with diameter sized to suit diameter of raceway or 
cable it identifies and to stay in place by gripping action. 

F. Self-Adhesive Vinyl Tape:  Colored, heavy duty, waterproof, fade resistant; 2 inches 
(50 mm) wide; compounded for outdoor use. 

2.2 CONDUCTOR AND COMMUNICATION- AND CONTROL-CABLE IDENTIFICATION 
MATERIALS 

A. Color-Coding Conductor Tape:  Colored, self-adhesive vinyl tape not less than 3 mils 
(0.08 mm) thick by 1 to 2 inches (25 to 50 mm) wide. 

B. Marker Tapes:  Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit 
identification legend machine printed by thermal transfer or equivalent process. 
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C. Aluminum Wraparound Marker Labels:  Cut from 0.014-inch- (0.35-mm-) thick 
aluminum sheet, with stamped, embossed, or scribed legend, and fitted with tabs and 
matching slots for permanently securing around wire or cable jacket or around groups 
of conductors. 

D. Metal Tags:  Brass or aluminum, 2 by 2 by 0.05 inch (50 by 50 by 1.3 mm), with 
stamped legend, punched for use with self-locking nylon tie fastener. 

E. Write-On Tags:  Polyester tag, 0.010 inch (0.25 mm) thick, with corrosion-resistant 
grommet and polyester or nylon tie for attachment to conductor or cable. 

1. Marker for Tags:  Permanent, waterproof, black ink marker recommended by tag 
manufacturer. 

2.3 UNDERGROUND-LINE WARNING TAPE 

A. Description:  Permanent, bright-colored, continuous-printed, polyethylene tape. 

1. Not less than 6 inches (150 mm) wide by 4 mils (0.102 mm) thick. 
2. Compounded for permanent direct-burial service. 
3. Embedded continuous metallic strip or core. 
4. Printed legend shall indicate type of underground line. 

2.4 WARNING LABELS AND SIGNS 

A. Comply with NFPA 70 and 29 CFR 1910.145. 

B. Self-Adhesive Warning Labels:  Factory printed, multicolor, pressure-sensitive 
adhesive labels, configured for display on front cover, door, or other access to 
equipment, unless otherwise indicated. 

C. Baked-Enamel Warning Signs:  Preprinted aluminum signs, punched or drilled for 
fasteners, with colors, legend, and size required for application.  1/4-inch (6.4-mm) 
grommets in corners for mounting.  Nominal size, 7 by 10 inches (180 by 250 mm). 

D. Metal-Backed, Butyrate Warning Signs:  Weather-resistant, nonfading, preprinted, 
cellulose-acetate butyrate signs with 0.0396-inch (1-mm) galvanized-steel backing; and 
with colors, legend, and size required for application.  1/4-inch (6.4-mm) grommets in 
corners for mounting.  Nominal size, 10 by 14 inches (250 by 360 mm). 

E. Warning label and sign shall include, but are not limited to, the following legends: 

1. Multiple Power Source Warning:  "DANGER - ELECTRICAL SHOCK HAZARD - 
EQUIPMENT HAS MULTIPLE POWER SOURCES." 

2. Workspace Clearance Warning:  "WARNING - OSHA REGULATION - AREA IN 
FRONT OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 36 
INCHES (915 MM)." 
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2.5 INSTRUCTION SIGNS 

A. Engraved, laminated acrylic or melamine plastic, minimum 1/16 inch (1.6 mm) thick for 
signs up to 20 sq. in. (129 sq. cm) and 1/8 inch (3.2 mm) thick for larger sizes. 

1. Engraved legend with black letters on white face. 
2. Punched or drilled for mechanical fasteners. 
3. Framed with mitered acrylic molding and arranged for attachment at applicable 

equipment. 

2.6 EQUIPMENT IDENTIFICATION LABELS 

A. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent 
process.  Minimum letter height shall be 3/8 inch (10 mm). 

B. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by 
thermal transfer or equivalent process.  Minimum letter height shall be 3/8 inch (10 
mm).  Overlay shall provide a weatherproof and ultraviolet-resistant seal for label. 

C. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label:  Adhesive backed, 
with white letters on a dark-gray background.  Minimum letter height shall be 3/8 inch 
(10 mm). 

D. Engraved, Laminated Acrylic or Melamine Label:  Punched or drilled for screw 
mounting.  White letters on a dark-gray background.  Minimum letter height shall be 3/8 
inch (10 mm). 

E. Stenciled Legend:  In nonfading, waterproof, black ink or paint.  Minimum letter height 
shall be 1 inch (25 mm). 

2.7 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Cable Ties:  Fungus-inert, self-extinguishing, 1-piece, self-locking, Type 6/6 nylon 
cable ties. 

1. Minimum Width:  3/16 inch (5 mm). 
2. Tensile Strength:  50 lb (22.6 kg), minimum. 
3. Temperature Range:  Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C). 
4. Color:  Black, except where used for color-coding. 

B. Paint:  Paint materials and application requirements are specified in Division 09 
painting Sections. 

C. Fasteners for Labels and Signs:  Self-tapping, stainless-steel screws or stainless-steel 
machine screws with nuts and flat and lock washers. 
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PART 3 - EXECUTION 

3.1 APPLICATION 

A. Raceways and Duct Banks More Than 600 V Concealed within Buildings:  4-inch- 
(100-mm-) wide black stripes on 10-inch (250-mm) centers over orange background 
that extends full length of raceway or duct and is 12 inches (300 mm) wide.  Stencil 
legend "DANGER CONCEALED HIGH VOLTAGE WIRING" with 3-inch- (75-mm-) high 
black letters on 20-inch (500-mm) centers.  Stop stripes at legends.  Apply to the 
following finished surfaces: 

1. Floor surface directly above conduits running beneath and within 12 inches (300 
mm) of a floor that is in contact with earth or is framed above unexcavated 
space. 

2. Wall surfaces directly external to raceways concealed within wall. 
3. Accessible surfaces of concrete envelope around raceways in vertical shafts, 

exposed in the building, or concealed above suspended ceilings. 

B. Power-Circuit Conductor Identification:  For secondary conductors No.  1/0 AWG and 
larger in vaults, pull and junction boxes, manholes, and handholes use color-coding 
conductor tape.  Identify source and circuit number of each set of conductors.  For 
single conductor cables, identify phase in addition to the above. 

C. Branch-Circuit Conductor Identification:  Where there are conductors for more than 
three branch circuits in same junction or pull box, use color-coding conductor tape 
aluminum wraparound marker labels.  Identify each ungrounded conductor according 
to source and circuit number. 

D. Conductors to Be Extended in the Future:  Attach write-on tags to conductors and list 
source and circuit number. 

E. Auxiliary Electrical Systems Conductor Identification:  Identify field-installed alarm, 
control, signal, sound, intercommunications, voice, and data connections. 

1. Identify conductors, cables, and terminals in enclosures and at junctions, 
terminals, and pull points.  Identify by system and circuit designation. 

2. Use system of marker tape designations that is uniform and consistent with 
system used by manufacturer for factory-installed connections. 

3. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, 
and Operation and Maintenance Manual. 

F. Locations of Underground Lines:  Identify with underground-line warning tape for 
power, lighting, communication, and control wiring and optical fiber cable.   

G. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting:  
Comply with 29 CFR 1910.145 and apply baked-enamel warning signs.  Identify 
system voltage with black letters on an orange background.  Apply to exterior of door, 
cover, or other access. 
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1. Equipment with Multiple Power or Control Sources:  Apply to door or cover of 
equipment including, but not limited to, the following: 

a. Power transfer switches. 
b. Controls with external control power connections. 

2. Equipment Requiring Workspace Clearance According to NFPA 70:  Unless 
otherwise indicated, apply to door or cover of equipment but not on flush 
panelboards and similar equipment in finished spaces. 

H. Instruction Signs: 

1. Operating Instructions:  Install instruction signs to facilitate proper operation and 
maintenance of electrical systems and items to which they connect.  Install 
instruction signs with approved legend where instructions are needed for system 
or equipment operation. 

2. Emergency Operating Instructions:  Install instruction signs with white legend on 
a red background with minimum 3/8-inch- (10-mm-) high letters for emergency 
instructions at equipment used for power transfer. 

I. Equipment Identification Labels:  On each unit of equipment, install unique designation 
label that is consistent with wiring diagrams, schedules, and Operation and 
Maintenance Manual.  Apply labels to disconnect switches and protection equipment, 
central or master units, control panels, control stations, terminal cabinets, and racks of 
each system.  Systems include power, lighting, control, communication, signal, 
monitoring, and alarm systems unless equipment is provided with its own identification. 

1. Labeling Instructions: 

a. Indoor Equipment:  Engraved, laminated acrylic or melamine label.  Unless 
otherwise indicated, provide a single line of text with 1/2-inch- (13-mm-) 
high letters on 1-1/2-inch- (38-mm-) high label; where 2 lines of text are 
required, use labels 2 inches (50 mm) high. 

b. Outdoor Equipment:  Engraved, laminated acrylic or melamine label. 
c. Elevated Components:  Increase sizes of labels and letters to those 

appropriate for viewing from the floor. 

2. Equipment to Be Labeled: 

a. Panelboards, electrical cabinets, and enclosures. 
b. Access doors and panels for concealed electrical items. 

3.2 INSTALLATION 

A. Verify identity of each item before installing identification products. 

B. Location:  Install identification materials and devices at locations for most convenient 
viewing without interference with operation and maintenance of equipment. 
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C. Apply identification devices to surfaces that require finish after completing finish work. 

D. Self-Adhesive Identification Products:  Clean surfaces before application, using 
materials and methods recommended by manufacturer of identification device. 

E. Attach nonadhesive signs and plastic labels with screws and auxiliary hardware 
appropriate to the location and substrate. 

F. System Identification Color Banding for Raceways and Cables:  Each color band shall 
completely encircle cable or conduit.  Place adjacent bands of two-color markings in 
contact, side by side.  Locate bands at changes in direction, at penetrations of walls 
and floors, at 50-foot (15-m) maximum intervals in straight runs, and at 25-foot (7.6-m) 
maximum intervals in congested areas. 

G. Color-Coding for Phase and Voltage Level Identification, 600 V and Less:  Use the 
colors listed below for ungrounded service, feeder, and branch-circuit conductors. 

1. Color shall be factory applied or, for sizes larger than No. 10 AWG if authorities 
having jurisdiction permit, field applied. 

2. Colors for 208/120-V Circuits: 

a. Phase A:  Black. 
b. Phase B:  Red. 
c. Phase C:  Blue. 
 

3. Colors for 480/277-V Circuits: 

a. Phase A:  Brown. 
b. Phase B:  Orange. 
c. Phase C:  Yellow. 

4. Field-Applied, Color-Coding Conductor Tape:  Apply in half-lapped turns for a 
minimum distance of 6 inches (150 mm) from terminal points and in boxes where 
splices or taps are made.  Apply last two turns of tape with no tension to prevent 
possible unwinding.  Locate bands to avoid obscuring factory cable markings. 

H. Aluminum Wraparound Marker Labels and Metal Tags:  Secure tight to surface of 
conductor or cable at a location with high visibility and accessibility. 

I. Underground-Line Warning Tape:  During backfilling of trenches install continuous 
underground-line warning tape directly above line at 6 to 8 inches (150 to 200 mm) 
below finished grade.  Use multiple tapes where width of multiple lines installed in a 
common trenchexceeds 16 inches (400 mm) overall. 

J. Painted Identification:  Prepare surface and apply paint according to Division 09 
painting Sections. 

END OF SECTION 260553 
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SECTION 260923 - LIGHTING CONTROL DEVICES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following lighting control devices: 
1. Indoor occupancy sensors. 

B. Related Sections include the following: 
1. Division 16 Section "Wiring Devices" for wall-box dimmers, wall-switch 

occupancy sensors, and manual light switches. 

1.3 DEFINITIONS 

A. LED:  Light-emitting diode. 

B. PIR:  Passive infrared. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show installation details for occupancy and light-level sensors. 

1. Interconnection diagrams showing field-installed wiring. 

C. Field quality-control test reports. 

D. Operation and Maintenance Data:  For each type of product to include in emergency, 
operation, and maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

LIGHTING CONTROL DEVICES  260923 - 1 



UTAH NATIONAL GUARD  DFCM PROJECT NO.: 
DRAPER COMPLEX         08275480 
RECRUITER STORAGE BUILDING 
 
1.6 COORDINATION 

A. Coordinate layout and installation of ceiling-mounted devices with other construction 
that penetrates ceilings or is supported by them, including light fixtures, HVAC 
equipment, smoke detectors, fire-suppression system, and partition assemblies. 

PART 2 - PRODUCTS 

2.1 TIME SWITCHES 

A. Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include the following: 

1. Area Lighting Research, Inc.; Tyco Electronics. 
2. Intermatic, Inc. 
3. TORK. 

2.2 INDOOR OCCUPANCY SENSORS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

1. Hubbell Lighting. 
2. Leviton Mfg. Company Inc. 
3. Lithonia Lighting; Acuity Lighting Group, Inc. 
4. Novitas, Inc. 
5. RAB Lighting, Inc. 
6. Sensor Switch, Inc. 
7. Watt Stopper (The). 

B. General Description:  Wall- or ceiling-mounting, solid-state units with a separate relay 
unit. 

1. Operation:  Unless otherwise indicated, turn lights on when covered area is 
occupied and off when unoccupied; with a time delay for turning lights off, 
adjustable over a minimum range of 1 to 15 minutes. 

2. Sensor Output:  Contacts rated to operate the connected relay, complying with 
UL 773A.  Sensor shall be powered from the relay unit. 

3. Relay Unit:  Dry contacts rated for 20-A ballast load at 120- and 277-V ac, for 13-
A tungsten at 120-V ac, and for 1 hp at 120-V ac.  Power supply to sensor shall 
be 24-V dc, 150-mA, Class 2 power source as defined by NFPA 70. 

4. Mounting: 

a. Sensor:  Suitable for mounting in any position on a standard outlet box. 
b. Relay:  Externally mounted through a 1/2-inch (13-mm) knockout in a 

standard electrical enclosure. 
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c. Time-Delay and Sensitivity Adjustments:  Recessed and concealed behind 
hinged door. 

5. Indicator:  LED, to show when motion is being detected during testing and normal 
operation of the sensor. 

6. Bypass Switch:  Override the on function in case of sensor failure. 
7. Automatic Light-Level Sensor:  Adjustable from 2 to 200 fc (21.5 to 2152 lx); 

keep lighting off when selected lighting level is present. 

C. Dual-Technology Type:  Ceiling mounting; detect occupancy by using a combination of 
PIR and ultrasonic detection methods in area of coverage.  Particular technology or 
combination of technologies that controls on-off functions shall be selectable in the field 
by operating controls on unit. 

1. Sensitivity Adjustment:  Separate for each sensing technology. 
2. Detector Sensitivity:  Detect occurrences of 6-inch- (150-mm-) minimum 

movement of any portion of a human body that presents a target of not less than 
36 sq. in. (232 sq. cm), and detect a person of average size and weight moving 
not less than 12 inches (305 mm) in either a horizontal or a vertical manner at an 
approximate speed of 12 inches/s (305 mm/s). 

3. Detection Coverage (Standard Room):  Detect occupancy anywhere within a 
circular area of 1000 sq. ft. (93 sq. m) when mounted on a 96-inch- (2440-mm-) 
high ceiling. 

2.3 CONDUCTORS AND CABLES 

A. Power Wiring to Supply Side of Remote-Control Power Sources:  Not smaller than 
No. 12 AWG.  Comply with requirements in Division 26 Section "Low-Voltage Electrical 
Power Conductors and Cables." 

B. Classes 2 and 3 Control Cable:  Multiconductor cable with stranded-copper conductors 
not smaller than No.  18 AWG.  Comply with requirements in Division 26 Section "Low-
Voltage Electrical Power Conductors and Cables." 

C. Class 1 Control Cable:  Multiconductor cable with stranded-copper conductors not 
smaller than No.  14 AWG.  Comply with requirements in Division 26 Section "Low-
Voltage Electrical Power Conductors and Cables." 

PART 3 - EXECUTION 

3.1 SENSOR INSTALLATION 

A. Install and aim sensors in locations to achieve not less than 90 percent coverage of 
areas indicated.  Do not exceed coverage limits specified in manufacturer's written 
instructions. 
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3.2 CONTACTOR INSTALLATION 

A. Mount electrically held lighting contactors with elastomeric isolator pads, to eliminate 
structure-borne vibration, unless contactors are installed in an enclosure with factory-
installed vibration isolators. 

3.3 WIRING INSTALLATION 

A. Wiring Method:  Comply with Division 26 Section "Low-Voltage Electrical Power 
Conductors and Cables." Minimum conduit size shall be 1/2 inch (13 mm). 

B. Wiring within Enclosures:  Comply with NECA 1.  Separate power-limited and 
nonpower-limited conductors according to conductor manufacturer's written 
instructions. 

C. Size conductors according to lighting control device manufacturer's written instructions, 
unless otherwise indicated. 

D. Splices, Taps, and Terminations:  Make connections only on numbered terminal strips 
in junction, pull, and outlet boxes; terminal cabinets; and equipment enclosures. 

3.4 IDENTIFICATION 

A. Identify components and power and control wiring according to Division 26 Section 
"Identification for Electrical Systems." 

1. Identify controlled circuits in lighting contactors. 
2. Identify circuits or luminaries controlled by photoelectric and occupancy sensors 

at each sensor. 

B. Label time switches and contactors with a unique designation. 

3.5 FIELD QUALITY CONTROL 

A. Perform the following field tests and inspections and prepare test reports: 

1. After installing time switches and sensors, and after electrical circuitry has been 
energized, adjust and test for compliance with requirements. 

2. Operational Test:  Verify operation of each lighting control device, and adjust 
time delays. 

B. Lighting control devices that fail tests and inspections are defective work. 

3.6 ADJUSTING 

A. Occupancy Adjustments:  When requested within 12 months of date of Substantial 
Completion, provide on-site assistance in adjusting sensors to suit occupied conditions.  
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Provide up to two Insert number visits to Project during other-than-normal occupancy 
hours for this purpose. 

3.7 DEMONSTRATION 

A. Coordinate demonstration of products specified in this Section with demonstration 
requirements for low-voltage, programmable lighting control system specified in 
Division 26 Section "Network Lighting Controls." 

B. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain lighting control devices.  Refer to 
Division 01 Section "Demonstration and Training." 

END OF SECTION 260923 
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SECTION 262200 - LOW-VOLTAGE TRANSFORMERS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following types of dry-type transformers rated 600 V and less, 
with capacities up to 1000 kVA: 

1. Distribution transformers. 

1.3 SUBMITTALS 

A. Product Data:  Include rated nameplate data, capacities, weights, dimensions, 
minimum clearances, installed devices and features, and performance for each type 
and size of transformer indicated. 

B. Shop Drawings:  Detail equipment assemblies and indicate dimensions, weights, loads, 
required clearances, method of field assembly, components, and location and size of 
each field connection. 

1. Wiring Diagrams:  Power, signal, and control wiring. 

C. Manufacturer Seismic Qualification Certification:  Submit certification that transformers, 
accessories, and components will withstand seismic forces defined in Division 26 
Section "Vibration and Seismic Controls for Electrical Systems." Include the following: 

1. Basis for Certification:  Indicate whether withstand certification is based on actual 
test of assembled components or on calculation. 

a. The term "withstand" means "the unit will remain in place without 
separation of any parts from the device when subjected to the seismic 
forces specified." 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and 
locate and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is 
based and their installation requirements. 

D. Qualification Data:  For testing agency. 
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E. Source quality-control test reports. 

F. Field quality-control test reports. 

G. Operation and Maintenance Data:  For transformers to include in emergency, 
operation, and maintenance manuals. 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and 
capability to conduct the testing indicated, that is a member company of the 
InterNational Electrical Testing Association or is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to 
authorities having jurisdiction. 

1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 
Electrical Testing Association or the National Institute for Certification in 
Engineering Technologies to supervise on-site testing specified in Part 3. 

B. Testing Agency Qualifications:  An independent agency, with the experience and 
capability to conduct the testing indicated, that is a nationally recognized testing 
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7. 

C. Source Limitations:  Obtain each transformer type through one source from a single 
manufacturer. 

D. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

E. Comply with IEEE C57.12.91, "Test Code for Dry-Type Distribution and Power 
Transformers." 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Temporary Heating:  Apply temporary heat according to manufacturer's written 
instructions within the enclosure of each ventilated-type unit, throughout periods during 
which equipment is not energized and when transformer is not in a space that is 
continuously under normal control of temperature and humidity. 

1.6 COORDINATION 

A. Coordinate size and location of concrete bases with actual transformer provided.  Cast 
anchor-bolt inserts into bases.  Concrete, reinforcement, and formwork requirements 
are specified in Division 03. 
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B. Coordinate installation of wall-mounting and structure-hanging supports with actual 
transformer provided. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 
1. Eaton Electrical Inc.; Cutler-Hammer Products. 
2. Federal Pacific Transformer Company; Division of Electro-Mechanical Corp. 
3. General Electric Company. 
4. Siemens Energy & Automation, Inc. 
5. Square D; Schneider Electric. 

2.2 GENERAL TRANSFORMER REQUIREMENTS 

A. Description:  Factory-assembled and -tested, air-cooled units for 60-Hz service. 

B. Cores:  Grain-oriented, non-aging silicon steel. 

C. Coils:  Continuous windings without splices except for taps. 

1. Internal Coil Connections:  Brazed or pressure type. 
2. Coil Material:  Copper. 

2.3 DISTRIBUTION TRANSFORMERS 

A. Comply with NEMA ST 20, and list and label as complying with UL 1561. 

B. Provide transformers that are constructed to withstand seismic forces specified in 
Division 26 Section "Vibration and Seismic Controls for Electrical Systems." 

C. Cores:  One leg per phase. 

D. Enclosure:  Ventilated, NEMA 250, Type 2. 

1. Core and coil shall be encapsulated within resin compound, sealing out moisture 
and air. 

E. Transformer Enclosure Finish:  Comply with NEMA 250. 

1. Finish Color:  Gray. 

F. Taps for Transformers 25 kVA and Larger:  Two 2.5 percent taps above and two 2.5 
percent taps below normal full capacity. 
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G. Insulation Class:  220 deg C, UL-component-recognized insulation system with a 
maximum of 130 deg C rise above 40 deg C ambient temperature. 

H. Energy Efficiency for Transformers Rated 15 kVA and Larger: 

1. Complying with NEMA TP 1, Class 1 efficiency levels. 
2. Tested according to NEMA TP 2. 

I. K-Factor Rating:  Transformers indicated to be K-factor rated shall comply with 
UL 1561 requirements for nonsinusoidal load current-handling capability to the degree 
defined by designated K-factor. 

1. Unit shall not overheat when carrying full-load current with harmonic distortion 
corresponding to designated K-factor. 

2. Indicate value of K-factor on transformer nameplate. 

2.4 IDENTIFICATION DEVICES 

A. Nameplates:  Engraved, laminated-plastic or metal nameplate for each distribution 
transformer, mounted with corrosion-resistant screws.  Nameplates and label products 
are specified in Division 26 Section "Identification for Electrical Systems." 

2.5 SOURCE QUALITY CONTROL 

A. Test and inspect transformers according to IEEE C57.12.91. 

B. Factory Sound-Level Tests:  Conduct sound-level tests on equipment for this Project. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine conditions for compliance with enclosure- and ambient-temperature 
requirements for each transformer. 

B. Verify that field measurements are as needed to maintain working clearances required 
by NFPA 70 and manufacturer's written instructions. 

C. Examine walls, floors, roofs, and concrete bases for suitable mounting conditions 
where transformers will be installed. 

D. Verify that ground connections are in place and requirements in Division 26 Section 
"Grounding and Bonding for Electrical Systems" have been met.  Maximum ground 
resistance shall be 5 ohms at location of transformer. 

E. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 INSTALLATION 

A. Install wall-mounting transformers level and plumb with wall brackets fabricated by 
transformer manufacturer. 

1. Brace wall-mounting transformers as specified in Division 26 Section "Vibration 
and Seismic Controls for Electrical Systems. 

B. Construct concrete bases and anchor floor-mounting transformers according to 
manufacturer's written instructions, seismic codes applicable to Project, and 
requirements in Division 26 Section "Vibration and Seismic Controls for Electrical 
Systems." 

3.3 CONNECTIONS 

A. Ground equipment according to Division 26 Section "Grounding and Bonding for 
Electrical Systems." 

B. Connect wiring according to Division 26 Section "Low-Voltage Electrical Power 
Conductors and Cables." 

3.4 FIELD QUALITY CONTROL 

A. Perform tests and inspections and prepare test reports. 

1. Manufacturer's Field Service:  Engage a factory-authorized service 
representative to inspect components, assemblies, and equipment installations, 
including connections, and to assist in testing. 

B. Tests and Inspections: 

1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

C. Remove and replace units that do not pass tests or inspections and retest as specified 
above. 

3.5 ADJUSTING 

A. Record transformer secondary voltage at each unit for at least 48 hours of typical 
occupancy period.  Adjust transformer taps to provide optimum voltage conditions at 
secondary terminals.  Optimum is defined as not exceeding nameplate voltage plus 10 
percent and not being lower than nameplate voltage minus 3 percent at maximum load 
conditions.  Submit recording and tap settings as test results. 

B. Connect buck-boost transformers to provide nameplate voltage of equipment being 
served, plus or minus 5 percent, at secondary terminals. 
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C. Output Settings Report:  Prepare a written report recording output voltages and tap 
settings. 

3.6 CLEANING 

A. Vacuum dirt and debris; do not use compressed air to assist in cleaning. 

END OF SECTION 16461 
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SECTION 262416 - PANELBOARDS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 
 
1. Lighting and appliance branch-circuit panelboards. 

1.3 DEFINITIONS 

A. SVR:  Suppressed voltage rating. 

B. TVSS:  Transient voltage surge suppressor. 

1.4 PERFORMANCE REQUIREMENTS 

A. Seismic Performance:  Panelboards shall withstand the effects of earthquake motions 
determined according to SEI/ASCE 7. 

1. The term "withstand" means "the unit will remain in place without separation of 
any parts from the device when subjected to the seismic forces specified." 

1.5 SUBMITTALS 

A. Product Data:  For each type of panelboard, switching and overcurrent protective 
device, transient voltage suppression device, accessory, and component indicated.  
Include dimensions and manufacturers' technical data on features, performance, 
electrical characteristics, ratings, and finishes. 

B. Shop Drawings:  For each panelboard and related equipment. 

1. Include dimensioned plans, elevations, sections, and details.  Show tabulations 
of installed devices, equipment features, and ratings. 

2. Detail enclosure types and details for types other than NEMA 250, Type 1. 
3. Detail bus configuration, current, and voltage ratings. 
4. Short-circuit current rating of panelboards and overcurrent protective devices. 
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5. Include evidence of NRTL listing for series rating of installed devices. 
6. Detail features, characteristics, ratings, and factory settings of individual 

overcurrent protective devices and auxiliary components. 
7. Include wiring diagrams for power, signal, and control wiring. 
8. Include time-current coordination curves for each type and rating of overcurrent 

protective device included in panelboards.  Submit on translucent log-log graft 
paper; include selectable ranges for each type of overcurrent protective device. 

C. Qualification Data:  For qualified testing agency. 

D. Field Quality-Control Reports: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Results of failed tests and corrective action taken to achieve test results that 

comply with requirements. 

E. Panelboard Schedules:  For installation in panelboards. 

F. Operation and Maintenance Data:  For panelboards and components to include in 
emergency, operation, and maintenance manuals.  In addition to items specified in 
Division 01 Section "Operation and Maintenance Data," include the following: 

1. Manufacturer's written instructions for testing and adjusting overcurrent protective 
devices. 

2. Time-current curves, including selectable ranges for each type of overcurrent 
protective device that allows adjustments. 

1.6 QUALITY ASSURANCE 

A. Source Limitations:  Obtain panelboards, overcurrent protective devices, components, 
and accessories from single source from single manufacturer. 

B. Product Selection for Restricted Space:  Drawings indicate maximum dimensions for 
panelboards including clearances between panelboards and adjacent surfaces and 
other items.  Comply with indicated maximum dimensions. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

D. Comply with NEMA PB 1. 

E. Comply with NFPA 70. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Handle and prepare panelboards for installation according to NECA 407. 
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1.8 PROJECT CONDITIONS 

A. Environmental Limitations: 

1. Do not deliver or install panelboards until spaces are enclosed and weathertight, 
wet work in spaces is complete and dry, work above panelboards is complete, 
and temporary HVAC system is operating and maintaining ambient temperature 
and humidity conditions at occupancy levels during the remainder of the 
construction period. 

2. Rate equipment for continuous operation under the following conditions unless 
otherwise indicated: 

a. Ambient Temperature:  Not exceeding minus 22 deg F (minus 30 deg C) to 
plus 104 deg F (plus 40 deg C). 

b. Altitude:  Not exceeding 6600 feet (2000 m). 

B. Service Conditions:  NEMA PB 1, usual service conditions, as follows: 

1. Ambient temperatures within limits specified. 
2. Altitude not exceeding 6600 feet (2000 m). 

1.9 COORDINATION 

A. Coordinate layout and installation of panelboards and components with other 
construction that penetrates walls or is supported by them, including electrical and 
other types of equipment, raceways, piping, encumbrances to workspace clearance 
requirements, and adjacent surfaces.  Maintain required workspace clearances and 
required clearances for equipment access doors and panels. 

B. Coordinate sizes and locations of concrete bases with actual equipment provided.  
Cast anchor-bolt inserts into bases.  Concrete, reinforcement, and formwork 
requirements are specified in Division 03. 

1.10 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to 
repair or replace transient voltage suppression devices that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period:  Five years from date of Substantial Completion. 

1.11 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 

1. Keys:  Two Insert number spares for each type of panelboard cabinet lock. 
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PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS FOR PANELBOARDS 

A. Fabricate and test panelboards according to IEEE 344 to withstand seismic forces 
defined in Division 26 Section "Vibration and Seismic Controls for Electrical Systems." 

B. Enclosures:  Surface-mounted cabinets. 

1. Rated for environmental conditions at installed location. 

a. Indoor Dry and Clean Locations:  NEMA 250, Type 1. 

2. Front:  Secured to box with concealed trim clamps.  For surface-mounted fronts, 
match box dimensions; for flush-mounted fronts, overlap box. 

3. Hinged Front Cover:  Entire front trim hinged to box and with standard door within 
hinged trim cover. 

4. Finishes: 

a. Panels and Trim:  Steel, factory finished immediately after cleaning and 
pretreating with manufacturer's standard two-coat, baked-on finish 
consisting of prime coat and thermosetting topcoat. 

b. Back Boxes:  Same finish as panels and trim. 

5. Directory Card:  Inside panelboard door, mounted in metal frame with transparent 
protective cover. 

C. Incoming Mains Location:  Top and bottom. 

D. Phase, Neutral, and Ground Buses: 

1. Material:  Hard-drawn copper, 98 percent conductivity. 
2. Equipment Ground Bus:  Adequate for feeder and branch-circuit equipment 

grounding conductors; bonded to box. 

E. Conductor Connectors:  Suitable for use with conductor material and sizes. 

1. Material:  Hard-drawn copper, 98 percent conductivity. 
2. Main and Neutral Lugs:  Mechanical type. 
3. Ground Lugs and Bus-Configured Terminators:  Mechanical type. 

F. Future Devices:  Mounting brackets, bus connections, filler plates, and necessary 
appurtenances required for future installation of devices. 

G. Panelboard Short-Circuit Current Rating:  Fully rated to interrupt symmetrical short-
circuit current available at terminals. 
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2.2 BRANCH-CIRCUIT PANELBOARDS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 

B. Panelboards:  NEMA PB 1, lighting and appliance branch-circuit type. 

C. Mains:  Circuit breaker or lugs only. Service entrance rated. 

D. Branch Overcurrent Protective Devices:  Bolt-on circuit breakers, replaceable without 
disturbing adjacent units. 

E. Doors:  Concealed hinges; secured with flush latch with tumbler lock; keyed alike. 

2.3 DISCONNECTING AND OVERCURRENT PROTECTIVE DEVICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric. 

B. Molded-Case Circuit Breaker (MCCB):  Comply with UL 489, with interrupting capacity 
to meet available fault currents. 

1. Thermal-Magnetic Circuit Breakers:  Inverse time-current element for low-level 
overloads, and instantaneous magnetic trip element for short circuits.  Adjustable 
magnetic trip setting for circuit-breaker frame sizes 250 A and larger. 

2. Adjustable Instantaneous-Trip Circuit Breakers:  Magnetic trip element with front-
mounted, field-adjustable trip setting. 

3. Electronic trip circuit breakers with rms sensing; field-replaceable rating plug or 
field-replicable electronic trip; and the following field-adjustable settings: 

a. Instantaneous trip. 
b. Long- and short-time pickup levels. 
c. Long- and short-time time adjustments. 
d. Ground-fault pickup level, time delay, and I2t response. 

4. Current-Limiting Circuit Breakers:  Frame sizes 400 A and smaller; let-through 
ratings less than NEMA FU 1, RK-5. 

5. GFCI Circuit Breakers:  Single- and two-pole configurations with Class A ground-
fault protection (6-mA trip). 
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6. Molded-Case Circuit-Breaker (MCCB) Features and Accessories: 

a. Standard frame sizes, trip ratings, and number of poles. 
b. Lugs:  Mechanical style, suitable for number, size, trip ratings, and 

conductor materials. 
c. Application Listing:  Appropriate for application; Type SWD for switching 

fluorescent lighting loads; Type HID for feeding fluorescent and high-
intensity discharge (HID) lighting circuits. 

d. Undervoltage Trip:  Set to operate at 35 to 75 percent of rated voltage 
without intentional time delay. 

e. Auxiliary Contacts:  Two SPDT switches with "a" and "b" contacts; "a" 
contacts mimic circuit-breaker contacts and "b" contacts operate in reverse 
of circuit-breaker contacts. 

f. Alarm Switch:  Single-pole, normally open contact that actuates only when 
circuit breaker trips. 

g. Multipole units enclosed in a single housing or factory assembled to 
operate as a single unit. 

h. Handle Padlocking Device:  Fixed attachment, for locking circuit-breaker 
handle in off position. 

i. Handle Clamp:  Loose attachment, for holding circuit-breaker handle in on 
position. 

2.4 ACCESSORY COMPONENTS AND FEATURES 

A. Accessory Set:  Include tools and miscellaneous items required for overcurrent 
protective device test, inspection, maintenance, and operation. 

B. Portable Test Set:  For testing functions of solid-state trip devices without removing 
from panelboard.  Include relay and meter test plugs suitable for testing panelboard 
meters and switchboard class relays. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Receive, inspect, handle, and store panelboards according to NECA 407. 

B. Examine panelboards before installation.  Reject panelboards that are damaged or 
rusted or have been subjected to water saturation. 

C. Examine elements and surfaces to receive panelboards for compliance with installation 
tolerances and other conditions affecting performance of the Work. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 INSTALLATION 

A. Install panelboards and accessories according to NECA 407. 

B. Temporary Lifting Provisions:  Remove temporary lifting eyes, channels, and brackets 
and temporary blocking of moving parts from panelboards. 

C. Comply with mounting and anchoring requirements specified in Division 26 Section 
"Vibration and Seismic Controls for Electrical Systems." 

D. Mount top of trim 90 inches (2286 mm) above finished floor unless otherwise indicated. 

E. Mount panelboard cabinet plumb and rigid without distortion of box.  Mount recessed 
panelboards with fronts uniformly flush with wall finish and mating with back box. 

F. Install overcurrent protective devices and controllers not already factory installed. 

1. Set field-adjustable, circuit-breaker trip ranges. 

G. Install filler plates in unused spaces. 

H. Arrange conductors in gutters into groups and bundle and wrap with wire ties. 

I. Comply with NECA 1. 

3.3 IDENTIFICATION 

A. Identify field-installed conductors, interconnecting wiring, and components; provide 
warning signs complying with Division 26 Section "Identification for Electrical Systems." 

B. Create a directory to indicate installed circuit loads; incorporate Owner's final room 
designations.  Obtain approval before installing.  Use a computer or typewriter to 
create directory; handwritten directories are not acceptable. 

C. Panelboard Nameplates:  Label each panelboard with a nameplate complying with 
requirements for identification specified in Division 26 Section "Identification for 
Electrical Systems." 

D. Device Nameplates:  Label each branch circuit device in distribution panelboards with 
a nameplate complying with requirements for identification specified in Division 26 
Section "Identification for Electrical Systems." 

3.4 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

1. Manufacturer's Field Service:  Engage a factory-authorized service 
representative to inspect components, assemblies, and equipment installations, 
including connections, and to assist in testing. 
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B. Acceptance Testing Preparation: 

1. Test insulation resistance for each panelboard bus, component, connecting 
supply, feeder, and control circuit. 

2. Test continuity of each circuit. 

C. Tests and Inspections: 

1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest. 

3. Perform the following infrared scan tests and inspections and prepare reports: 

a. Initial Infrared Scanning:  After Substantial Completion, but not more than 
60 days after Final Acceptance, perform an infrared scan of each 
panelboard.  Remove front panels so joints and connections are accessible 
to portable scanner. 

b. Follow-up Infrared Scanning:  Perform an additional follow-up infrared scan 
of each panelboard 11 months after date of Substantial Completion. 

c. Instruments and Equipment: 

1) Use an infrared scanning device designed to measure temperature or 
to detect significant deviations from normal values.  Provide 
calibration record for device. 

D. Panelboards will be considered defective if they do not pass tests and inspections. 

E. Prepare test and inspection reports, including a certified report that identifies 
panelboards included and that describes scanning results.  Include notation of 
deficiencies detected, remedial action taken, and observations after remedial action. 

3.5 ADJUSTING 

A. Adjust moving parts and operable component to function smoothly, and lubricate as 
recommended by manufacturer. 

B. Set field-adjustable circuit-breaker trip ranges as indicated  

END OF SECTION 262416 
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SECTION 262726 - WIRING DEVICES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Receptacles, receptacles with integral GFCI, and associated device plates. 
2. Twist-locking receptacles. 
3. Snap switches. 

1.3 DEFINITIONS 

A. EMI:  Electromagnetic interference. 

B. GFCI:  Ground-fault circuit interrupter. 

C. Pigtail:  Short lead used to connect a device to a branch-circuit conductor. 

D. RFI:  Radio-frequency interference. 

E. UTP:  Unshielded twisted pair. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Field quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of wiring device and associated wall plate 
through one source from a single manufacturer.  Insofar as they are available, obtain 
all wiring devices and associated wall plates from a single manufacturer and one 
source. 
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B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Receptacles for Owner-Furnished Equipment:  Match plug configurations. 

1. Cord and Plug Sets:  Match equipment requirements. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers' Names:  Shortened versions (shown in parentheses) of the following 
manufacturers' names are used in other Part 2 articles: 

1. Cooper Wiring Devices; a division of Cooper Industries, Inc. (Cooper). 
2. Hubbell Incorporated; Wiring Device-Kellems (Hubbell). 
3. Leviton Mfg. Company Inc. (Leviton). 
4. Pass & Seymour/Legrand; Wiring Devices & Accessories (Pass & Seymour). 

2.2 STRAIGHT BLADE RECEPTACLES 

A. Convenience Receptacles, 125 V, 20 A:  Comply with NEMA WD 1, NEMA WD 6 
configuration 5-20R, and UL 498. 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 5351 (single), 5352 (duplex). 
b. Hubbell; HBL5351 (single), CR5352 (duplex). 
c. Leviton; 5891 (single), 5352 (duplex). 
d. Pass & Seymour; 5381 (single), 5352 (duplex). 

2.3 GFCI RECEPTACLES 

A. General Description:  Straight blade, feed-through type.  Comply with NEMA WD 1, 
NEMA WD 6, UL 498, and UL 943, Class A, and include indicator light that is lighted 
when device is tripped. 

B. Duplex GFCI Convenience Receptacles, 125 V, 20 A: 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; GF20. 
b. Pass & Seymour; 2084. 
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2.4 TWIST-LOCKING RECEPTACLES 

A. Single Convenience Receptacles, 125 V, 20 A:  Comply with NEMA WD 1, 
NEMA WD 6 configuration L5-20R, and UL 498. 
1. Products:  Subject to compliance with requirements, provide one of the 

following—with NEMA configuration as indicated on the drawings: 

a. Cooper;  
b. Hubbell; . 
c. Leviton; . 
d. Pass & Seymour. 

2.5 SNAP SWITCHES 

A. Comply with NEMA WD 1 and UL 20. 

B. Switches, 120/277 V, 20 A: 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 2221 (single pole), 2222 (two pole), 2223 (three way), 2224 (four 
way). 

b. Hubbell; CS1221 (single pole), CS1222 (two pole), CS1223 (three way), 
CS1224 (four way). 

c. Leviton; 1221-2 (single pole), 1222-2 (two pole), 1223-2 (three way), 1224-
2 (four way). 

d. Pass & Seymour; 20AC1 (single pole), 20AC2 (two pole), 20AC3 (three 
way), 20AC4 (four way). 

C. Pilot Light Switches, 20 A: 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 2221PL for 120 V and 277 V. 
b. Hubbell; HPL1221PL for 120 V and 277 V. 
c. Leviton; 1221-PLR for 120 V, 1221-7PLR for 277 V. 
d. Pass & Seymour; PS20AC1-PLR for 120 V. 

2. Description:  Single pole, with neon-lighted handle, illuminated when switch is 
"ON." 

2.6 WALL PLATES 

A. Single and combination types to match corresponding wiring devices. 

1. Plate-Securing Screws:  Metal with head color to match plate finish. 
2. Material for Finished Spaces:  Smooth, high-impact thermoplastic. 

B. Wet-Location, Weatherproof Cover Plates:  NEMA 250, complying with type 3R 
weather-resistant, die-cast aluminum with lockable cover. 
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2.7 FINISHES 

A. Color:  Wiring device catalog numbers in Section Text do not designate device color. 

1. Wiring Devices Connected to Normal Power System:  As selected by Architect, 
unless otherwise indicated or required by NFPA 70 or device listing. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with NECA 1, including the mounting heights listed in that standard, unless 
otherwise noted. 

B. Coordination with Other Trades: 

1. Take steps to insure that devices and their boxes are protected.  Do not place 
wall finish materials over device boxes and do not cut holes for boxes with 
routers that are guided by riding against outside of the boxes. 

2. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, 
concrete, dust, paint, and other material that may contaminate the raceway 
system, conductors, and cables. 

3. Install device boxes in brick or block walls so that the cover plate does not cross 
a joint unless the joint is troweled flush with the face of the wall. 

4. Install wiring devices after all wall preparation, including painting, is complete. 

C. Conductors: 

1. Do not strip insulation from conductors until just before they are spliced or 
terminated on devices. 

2. Strip insulation evenly around the conductor using tools designed for the 
purpose.  Avoid scoring or nicking of solid wire or cutting strands from stranded 
wire. 

3. The length of free conductors at outlets for devices shall meet provisions of 
NFPA 70, Article 300, without pigtails. 

4. Existing Conductors: 

a. Cut back and pigtail, or replace all damaged conductors. 
b. Straighten conductors that remain and remove corrosion and foreign 

matter. 
c. Pigtailing existing conductors is permitted provided the outlet box is large 

enough. 

D. Device Installation: 

1. Replace all devices that have been in temporary use during construction or that 
show signs that they were installed before building finishing operations were 
complete. 
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2. Keep each wiring device in its package or otherwise protected until it is time to 
connect conductors. 

3. Do not remove surface protection, such as plastic film and smudge covers, until 
the last possible moment. 

4. Connect devices to branch circuits using pigtails that are not less than 6 inches 
(152 mm) in length. 

5. When there is a choice, use side wiring with binding-head screw terminals.  Wrap 
solid conductor tightly clockwise, 2/3 to 3/4 of the way around terminal screw. 

6. Use a torque screwdriver when a torque is recommended or required by the 
manufacturer. 

7. When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, 
splice No. 12 AWG pigtails for device connections. 

8. Tighten unused terminal screws on the device. 
9. When mounting into metal boxes, remove the fiber or plastic washers used to 

hold device mounting screws in yokes, allowing metal-to-metal contact. 

E. Receptacle Orientation: 

1. Install ground pin of vertically mounted receptacles up, and on horizontally 
mounted receptacles to the left. 

2. Install hospital-grade receptacles in patient-care areas with the ground pin or 
neutral blade at the top. 

F. Device Plates:  Do not use oversized or extra-deep plates.  Repair wall finishes and 
remount outlet boxes when standard device plates do not fit flush or do not cover rough 
wall opening. 

G. Arrangement of Devices:  Unless otherwise indicated, mount flush, with long dimension 
vertical and with grounding terminal of receptacles on top.  Group adjacent switches 
under single, multigang wall plates. 

H. Adjust locations of floor service outlets and service poles to suit arrangement of 
partitions and furnishings. 

3.2 IDENTIFICATION 

A. Comply with Division 26 Section "Identification for Electrical Systems." 

1. Receptacles:  Identify panelboard and circuit number from which served.  Use 
hot, stamped or engraved machine printing with black-filled lettering on face of 
plate, and durable wire markers or tags inside outlet boxes. 

3.3 FIELD QUALITY CONTROL 

A. Perform tests and inspections and prepare test reports. 

1. In healthcare facilities, prepare reports that comply with recommendations in 
NFPA 99. 
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2. Test Instruments:  Use instruments that comply with UL 1436. 
3. Test Instrument for Convenience Receptacles:  Digital wiring analyzer with digital 

readout or illuminated LED indicators of measurement. 

B. Tests for Convenience Receptacles: 

1. Line Voltage:  Acceptable range is 105 to 132 V. 
2. Percent Voltage Drop under 15-A Load:  A value of 6 percent or higher is not 

acceptable. 
3. Ground Impedance:  Values of up to 2 ohms are acceptable. 
4. GFCI Trip:  Test for tripping values specified in UL 1436 and UL 943. 
5. Using the test plug, verify that the device and its outlet box are securely 

mounted. 
6. The tests shall be diagnostic, indicating damaged conductors, high resistance at 

the circuit breaker, poor connections, inadequate fault current path, defective 
devices, or similar problems.  Correct circuit conditions, remove malfunctioning 
units and replace with new ones, and retest as specified above. 

END OF SECTION 262726 
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SECTION 265100 - INTERIOR LIGHTING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Interior lighting fixtures, lamps, and ballasts. 

B. Related Sections include the following: 
 
1. Division 26 Section "Wiring Devices" for manual wall-box dimmers for 

incandescent lamps. 

1.3 DEFINITIONS 

A. BF:  Ballast factor. 

B. CRI:  Color-rendering index. 

C. CU:  Coefficient of utilization. 

D. HID:  High-intensity discharge. 

E. LER:  Luminaire efficacy rating. 

F. Luminaire:  Complete lighting fixture, including ballast housing if provided. 

G. RCR:  Room cavity ratio. 

1.4 SUBMITTALS 

A. Product Data:  For each type of lighting fixture, arranged in order of fixture designation.  
Include data on features, accessories, finishes, and the following: 

1. Physical description of lighting fixture including dimensions. 
2. Ballast. 
3. Energy-efficiency data. 
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4. Life, output, and energy-efficiency data for lamps. 
5. Photometric data, in IESNA format, based on laboratory tests of each lighting 

fixture type, outfitted with lamps, ballasts, and accessories identical to those 
indicated for the lighting fixture as applied in this Project. 

a. For indicated fixtures, photometric data shall be certified by a qualified 
independent testing agency.  Photometric data for remaining fixtures shall 
be certified by the manufacturer. 

b. Photometric data shall be certified by a manufacturer's laboratory with a 
current accreditation under the National Voluntary Laboratory Accreditation 
Program (NVLAP) for Energy Efficient Lighting Products. 

B. Qualification Data:  For agencies providing photometric data for lighting fixtures. 

C. Field quality-control test reports. 

D. Operation and Maintenance Data:  For lighting equipment and fixtures to include in 
emergency, operation, and maintenance manuals. 

E. Warranties:  Special warranties specified in this Section. 

1.5 QUALITY ASSURANCE 

A. Luminaire Photometric Data Testing Laboratory Qualifications:  Provided by 
manufacturers' laboratories that are accredited under the National Volunteer 
Laboratory Accreditation Program for Energy Efficient Lighting Products. 

B. Luminaire Photometric Data Testing Laboratory Qualifications:  Provided by an 
independent agency, with the experience and capability to conduct the testing 
indicated, that is an NRTL as defined by OSHA in 29 CFR 1910.7. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

D. Comply with NFPA 70. 

E. FMG Compliance:  Lighting fixtures for hazardous locations shall be listed and labeled 
for indicated class and division of hazard by FMG. 

1.6 WARRANTY 

A. Special Warranty for Ballasts:  Manufacturer's standard form in which ballast 
manufacturer agrees to repair or replace ballasts that fail in materials or workmanship 
within specified warranty period. 

1. Warranty Period for Electronic Ballasts:  Five years from date of Substantial 
Completion. 
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B. Special Warranty for T8 Fluorescent Lamps:  Manufacturer's standard form, made out 
to Owner and signed by lamp manufacturer agreeing to replace lamps that fail in 
materials or workmanship, f.o.b. the nearest shipping point to Project site, within 
specified warranty period indicated below. 

1. Warranty Period:  One year(s) from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements 
apply to product selection: 

B. In Interior Lighting Fixture Schedule where titles below are column or row headings that 
introduce lists, the following requirements apply to product selection: 
1. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the manufacturers specified. 

2.2 LIGHTING FIXTURES AND COMPONENTS, GENERAL REQUIREMENTS 

A. Fluorescent Fixtures:  Comply with UL 1598.  Where LER is specified, test according to 
NEMA LE 5 and NEMA LE 5A as applicable. 

B. HID Fixtures:  Comply with UL 1598.  Where LER is specified, test according to 
NEMA LE 5B. 

C. Metal Parts:  Free of burrs and sharp corners and edges. 

D. Sheet Metal Components:  Steel, unless otherwise indicated.  Form and support to 
prevent warping and sagging. 

E. Doors, Frames, and Other Internal Access:  Smooth operating, free of light leakage 
under operating conditions, and designed to permit relamping without use of tools.  
Designed to prevent doors, frames, lenses, diffusers, and other components from 
falling accidentally during relamping and when secured in operating position. 

F. Reflecting surfaces shall have minimum reflectance as follows, unless otherwise 
indicated: 

1. White Surfaces:  85 percent. 
2. Specular Surfaces:  83 percent. 
3. Diffusing Specular Surfaces:  75 percent. 
4. Laminated Silver Metallized Film:  90 percent. 

G. Plastic Diffusers, Covers, and Globes: 
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1. Acrylic Lighting Diffusers:  100 percent virgin acrylic plastic.  High resistance to 
yellowing and other changes due to aging, exposure to heat, and UV radiation. 

a. Lens Thickness:  At least 0.125 inch (3.175 mm) minimum unless different 
thickness is indicated. 

b. UV stabilized. 

2. Glass:  Annealed crystal glass, unless otherwise indicated. 

2.3 BALLASTS FOR LINEAR FLUORESCENT LAMPS 

A. Electronic Ballasts:  Comply with ANSI C82.11; programmed-start type, unless 
otherwise indicated, and designed for type and quantity of lamps served.  Ballasts shall 
be designed for full light output unless dimmer or bi-level control is indicated. 

1. Sound Rating:  A. 
2. Total Harmonic Distortion Rating:  Less than 20 percent. 
3. Transient Voltage Protection:  IEEE C62.41, Category A or better. 
4. Operating Frequency:  20 kHz or higher. 
5. Lamp Current Crest Factor:  1.7 or less. 
6. BF:  0.71 for T8. 
7. Power Factor:  0.98 or higher. 
8. Parallel Lamp Circuits:  Multiple lamp ballasts shall comply with ANSI C 82.11 

and shall be connected to maintain full light output on surviving lamps if one or 
more lamps fail. 

B. Electromagnetic Ballasts:  Comply with ANSI C82.1; energy saving, high-power factor, 
Class P, and having automatic-reset thermal protection. 

1. Ballast Manufacturer Certification:  Indicated by label. 

C. Single Ballasts for Multiple Lighting Fixtures:  Factory-wired with ballast arrangements 
and bundled extension wiring to suit final installation conditions without modification or 
rewiring in the field. 

D. Ballasts for Low-Temperature Environments: 

1. Temperatures 0 Deg F (Minus 17 Deg C) and Higher:  Electronic type rated for 0 
deg F (minus 17 deg C) starting and operating temperature with indicated lamp 
types. 

2. Temperatures Minus 20 Deg F (Minus 29 Deg C) and Higher:  Electromagnetic 
type designed for use with indicated lamp types. 

E. Ballasts for Low Electromagnetic-Interference Environments:  Comply with 47 CFR, 
Chapter 1, Part 18, Subpart C, for limitations on electromagnetic and radio-frequency 
interference for consumer equipment. 
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2.4 BALLASTS FOR HID LAMPS 

A. Electronic Ballast for Metal-Halide Lamps:  Include the following features unless 
otherwise indicated: 

1. Lamp end-of-life detection and shutdown circuit. 
2. Sound Rating:  A. 
3. Total Harmonic Distortion Rating:  Less than 15 percent. 
4. Transient Voltage Protection:  IEEE C62.41, Category A or better. 
5. Lamp Current Crest Factor:  1.5 or less. 
6. Power Factor:  .90 or higher. 
7. Interference:  Comply with 47 CFR, Chapter 1, Part 18, Subpart C, for limitations 

on electromagnetic and radio-frequency interference for nonconsumer 
equipment. 

8. Protection:  Class P thermal cutout. 
9. Retain subparagraph and associated subparagraphs below for bi-level ballasts. 

2.5 FLUORESCENT LAMPS 

A. Low-Mercury Lamps:  Comply with EPA's toxicity characteristic leaching procedure 
test; shall yield less than 0.2 mg of mercury per liter when tested according to 
NEMA LL 1. 

B. T8 rapid-start low-mercury lamps, rated 32 W maximum, nominal length of 48 inches 
(1220 mm), 3100 initial lumens (minimum), CRI 75 (minimum), color temperature 
3500 K, and average rated life 20,000 hours, unless otherwise indicated. 

2.6 HID LAMPS 

A. Pulse-Start, Metal-Halide Lamps:  Minimum CRI 65, and color temperature 4000 K. 

2.7 LIGHTING FIXTURE SUPPORT COMPONENTS 

A. Comply with Division 26 Section "Hangers and Supports for Electrical Systems" for 
channel- and angle-iron supports and nonmetallic channel and angle supports. 

B. Single-Stem Hangers:  1/2-inch (13-mm) steel tubing with swivel ball fittings and ceiling 
canopy.  Finish same as fixture. 

C. Twin-Stem Hangers:  Two, 1/2-inch (13-mm) steel tubes with single canopy designed 
to mount a single fixture.  Finish same as fixture. 

D. Wires:  ASTM A 641/A 641M, Class 3, soft temper, zinc-coated steel, 12 gage (2.68 
mm). 

E. Wires for Humid Spaces:  ASTM A 580/A 580M, Composition 302 or 304, annealed 
stainless steel, 12 gage (2.68 mm). 
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F. Rod Hangers:  3/16-inch (5-mm) minimum diameter, cadmium-plated, threaded steel 
rod. 

G. Hook Hangers:  Integrated assembly matched to fixture and line voltage and equipped 
with threaded attachment, cord, and locking-type plug. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Lighting fixtures:  Set level, plumb, and square with ceilings and walls.  Install lamps in 
each fixture. 

B. Suspended Lighting Fixture Support: 

1. Pendants and Rods:  Where longer than 48 inches (1200 mm), brace to limit 
swinging. 

2. Stem-Mounted, Single-Unit Fixtures:  Suspend with twin-stem hangers. 
3. Continuous Rows:  Use tubing or stem for wiring at one point and tubing or rod 

for suspension for each unit length of fixture chassis, including one at each end. 

C. Connect wiring according to Division 26 Section "Low-Voltage Electrical Power 
Conductors and Cables." 

3.2 FIELD QUALITY CONTROL 

A. Prepare a written report of tests, inspections, observations, and verifications indicating 
and interpreting results.  If adjustments are made to lighting system, retest to 
demonstrate compliance with standards. 

END OF SECTION 265100 
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SECTION 312000 - EARTH MOVING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Preparing subgrades for slabs-on-grade. 
2. Excavating and backfilling for buildings and structures. 
3. Drainage course for slabs-on-grade. 
4. Excavating and backfilling trenches for utilities.  

1.3 DEFINITIONS 

A. Backfill:  Soil material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over conduit in a trench. 
2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

C. Drainage Course:  Course supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 

D. Excavation:  Removal of material encountered above subgrade elevations and to lines 
and dimensions indicated. 

1. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions without direction by Architect.  Unauthorized 
excavation, as well as remedial work directed by Architect, shall be without 
additional compensation. 

E. Fill:  Soil materials used to raise existing grades. 

F. Structures:  Buildings, footings, foundations, slabs, or other man-made stationary 
features constructed above or below the ground surface. 

G. Subgrade:  Surface or elevation remaining after completing excavation, or top surface 
of a fill or backfill immediately below subbase or drainage fill. 
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H. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as 
underground services within buildings. 

1.4 SUBMITTALS 

A. Product Data:  For each type of the following manufactured products required: 

1. Warning tapes. 

1.5 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted in writing by Architect and then only after arranging to provide 
temporary utility services according to requirements indicated. 

1.6 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during earth moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 
facilities without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
Owner or authorities having jurisdiction. 

B. Utility Locator Service:  Notify utility locator service for area where Project is located 
before beginning earth moving operations. 

C. Do not commence earth moving operations until temporary erosion- and 
sedimentation-control measures, specified in Division 01 Section "Temporary Facilities 
and Controls," are in place. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are 
not available from excavations. 

B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, 
and SM, or a combination of these groups; free of rock or gravel larger than 3 inches in 
any dimension, debris, waste, frozen materials, vegetation, and other deleterious 
matter. 
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C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, 
and PT according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent 
of optimum moisture content at time of compaction. 

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent 
passing a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 

E. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent 
passing a 1-inch sieve and not more than 8 percent passing a No. 200 sieve, or other 
material as indicated. 

F. Engineered Fill:  See Structural Drawings. 

G. Drainage Course (Free Draining Granular Fill):  Narrowly graded mixture of 
washed crushed stone, or crushed or uncrushed gravel; ASTM D 448; coarse-
aggregate grading Size 57; with 100 percent passing a 1-1/2-inch sieve and 0 to 5 
percent passing a No. 8 sieve. 

2.2 ACCESSORIES 

A. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches 
wide and 4 mils thick, continuously inscribed with a description of the utility, with 
metallic core encased in a protective jacket for corrosion protection, detectable by 
metal detector when tape is buried up to 30 inches deep; colored as follows: 

1. Red:  Electric. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earthwork operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving 
operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove 
temporary protection before placing subsequent materials. 
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3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on 
prepared subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas.  Do not allow water to 
accumulate in excavations.  Do not use excavated trenches as temporary 
drainage ditches. 

3.3 EXCAVATION 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character 
of surface and subsurface conditions encountered.  Unclassified excavated materials 
may include rock, soil materials, and obstructions.  No changes in the Contract Sum or 
the Contract Time will be authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil 
materials and rock, replace with satisfactory soil materials. 

3.4 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 
inch.  If applicable, extend excavations a sufficient distance from structures for placing 
and removing concrete formwork, for installing services and other construction, and for 
inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim 
bottoms to required lines and grades to leave solid base to receive other work. 

3.5 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of 
conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than 
top of conduit unless otherwise indicated. 

1. Clearance:  As indicated. 

C. Trench Bottoms:  Excavate trenches to depth indicated below bottom of conduit 
elevations to allow for bedding course.   
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3.6 SUBGRADE INSPECTION 

A. Proof-roll subgrade below the building slabs with heavy pneumatic-tired equipment to 
identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated 
subgrades. 

B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated 
water, or construction activities, as directed by Architect, without additional 
compensation. 

3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top 
elevation. 

1. Fill unauthorized excavations under other construction as directed by Architect. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without 
intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to 
prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip 
line of remaining trees. 

3.9 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the 
following: 

1. Surveying locations of underground utilities for Record Documents. 
2. Testing and inspecting underground utilities. 
3. Removing concrete formwork. 
4. Removing trash and debris. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.10 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape 
bedding course to provide continuous support for joints, fittings, and bodies of conduits. 
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C. Backfill voids with satisfactory soil while removing shoring and bracing. 

D. Place and compact initial backfill of bedding material to height indicated over the 
conduit. 

1. Carefully compact initial backfill evenly up on both sides and along the full length 
of conduit to avoid damage or displacement of conduit.  Coordinate backfilling 
with utilities testing. 

E. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

F. Install warning tape directly above utilities, 12 inches below finished grade, except 6 
inches below subgrade under pavements and slabs. 

3.11 SOIL FILL 

A. Place and compact fill material in layers to required elevations as follows: 

1. Under building slabs, use engineered fill. 
2. Under footings and foundations, use engineered fill. 
3. Under pavements, use satisfactory soil material. 

3.12 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer 
before compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or 
contain frost or ice. 

2. Remove and replace, or scarify and air dry otherwise satisfactory soil material 
that exceeds optimum moisture content by 2 percent and is too wet to compact to 
specified dry unit weight. 

3.13 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for 
material compacted by heavy compaction equipment, and not more than 4 inches in 
loose depth for material compacted by hand-operated tampers. 

B. Compact soil materials to not less than the following percentages of maximum dry unit 
weight according to ASTM D 1557: 

1. Under structures, building slabs, and pavements, scarify and recompact top 12 
inches of existing subgrade and each layer of backfill or fill soil material at 95 
percent. 
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3.14 DRAINAGE COURSE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place 
concrete slabs-on-grade as follows: 

1. Place drainage course that exceeds 6 inches in compacted thickness in layers of 
equal thickness, with no compacted layer more than 6 inches thick or less than 3 
inches thick. 

2. Compact each layer of drainage course to required cross sections and 
thicknesses to not less than 95 percent of maximum dry unit weight according to 
ASTM D 698. 

3.15 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent geotechnical engineering 
testing agency to perform field quality-control testing. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  
Proceed with subsequent earthwork only after test results for previously completed 
work comply with requirements. 

C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be 
performed to verify design bearing capacities.  Subsequent verification and approval of 
other footing subgrades may be based on a visual comparison of subgrade with tested 
subgrade when approved by Architect. 

D. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be 
performed at the following locations and frequencies: 

1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and 
backfill layer, at least 1 test for every 2000 sq. ft. or less of paved area or building 
slab, but in no case fewer than 3 tests. 

2. Foundation Wall Backfill:  At each compacted backfill layer, at least 1 test for 
each 100 feet or less of wall length, but no fewer than 2 tests. 

3. Trench Backfill:  At each compacted initial and final backfill layer, at least one test 
for every 150 feet or less of trench length, but no fewer than two tests. 

E. When testing agency reports that subgrades, fills, or backfills have not achieved 
degree of compaction specified, scarify and moisten or aerate, or remove and replace 
soil to depth required; recompact and retest until specified compaction is obtained. 
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3.16 PROTECTION 

A. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due 
to subsequent construction operations or weather conditions. 

B. Where settling occurs before Project correction period elapses, remove finished 
surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match 
adjacent work, and eliminate evidence of restoration to greatest extent possible. 

3.17 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal:  Remove surplus satisfactory soil and waste material, including 
unsatisfactory soil, trash, and debris, and legally dispose of it off Owner's property. 

END OF SECTION 312000 
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